

BID RESULTS

SELA URBAN FLOOD CONTROL, JEFFERSON PARISH DEPARTMENT OF DRAINAGE, DUGUES CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO FOURTH ST B/L STA 33+57 TO B/L STA 55+86, JEFFERSON PARISH, LA ED-99-090

- | | |
|--------------------------|--------------------------|
| 1. CIRCLE, INC. | \$3,929,749.15 |
| 2. BOH BROS CONSTRUCTION | \$5,084,565.00 |
| 3. B & K CONSTRUCTION CO | (APP LOW) \$3,635,766.00 |

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0091	2. DATE ISSUED 08/06/99	3. DATE OPENED 11/16/99	PAGE 0F	PAGES
--	--	----------------------------	----------------------------	---------	-------

4. ISSUING OFFICE U.S. ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE SELA URBAN FLOOD CONTROL, JEFFERSON PARISH DEPT OF DRAINAGE, DUGUES CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO FOURTH ST B/L STA 33+57 TO B/L STA 55+86, JEFF PARISH, LA ED-99-090	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR B & K CONSTRUCTION CO		B. OFFEROR CIRCLE, INC.		B. OFFEROR BOH BROS	
<input type="checkbox"/>	B. REASONABLE CONTRACT	B. BID SECURITY 1905 HWY 59		B. BID SECURITY 1204 ENGINEERS ROAD		B. BID SECURITY 730 S. TONTI ST		
<input type="checkbox"/>	C. REASONABLE CONTRACT	C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448		C. AMENDMENTS ACKNOWLEDGE BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGE NEW ORLEANS, LA 70119		

6. NUMBER OF AMENDMENTS ISSUED 6											
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT						
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	50,000.00	250,000.00		75,354.72		120,000.00		
0002	TRAFFIC CONTROL AND COORDINATION	1	LS	15,000.00	26,000.00		41,615.76		50,000.00		
0003	CLEARING AND GRUBBING	1	LS	10,000.00	30,000.00		18,510.48		50,000.00		
0004	CONSTRUCTION DEWATERING	1	LS	238,500.00	330,000.00		110,130.79		313,000.00		
0005	TEMPORARY RETAINING STRUCTURES	1	LS	206,100.00	125,000.00		152,468.59		125,000.00		
0006	WORK PLATFORM	1	LS	116,800.00	245,000.00		189,988.42		106,000.00		
0007	EXCAVATION	7,900	CY	79,000.00	102,700.00	13.00	110,521.00	13.99	118,500.00	15.00	
0008	EMBANKMENT	2,700	CY	32,400.00	29,700.00	11.00	35,451.00	13.13	22,950.00	8.50	
0009	WASH RACKS	1	LS	40,000.00	26,000.00		6,564.00		15,000.00		
0010	SELECTIVE DEMOLITION	1	LS	20,500.00	20,000.00		7,745.52		50,000.00		
0011*	GEOTEXILE	5,130	SY	10,260.00	7,695.00	1.50	9,080.10	1.77	5,130.00	1.00	
0012	BEDDING MATERIAL	2,000	CY	80,000.00	90,000.00	45.00	73,520.00	36.76	80,000.00	40.00	

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0091	2. DATE ISSUED 08/06/99	3. DATE OPENED 11/16/99	PAGE OF	PAGES
--	--	----------------------------	----------------------------	---------	-------

4. ISSUING OFFICE U.S. ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE SELA URBAN FLOOD CONTOL, JEFFERSON PARISH DEPT OF DRAINAGE, DUGUES CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO FOURTH ST B/L STA 33+57 TO B/L STA 55+86, JEFF PARISH, LA ED-99-090	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS				
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1		NO. 2		NO. 3
		A. OFFEROR	B. OFFEROR		B. OFFEROR		B. OFFEROR
<input type="checkbox"/>	B. REASONABLE CONTRACT	B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
<input type="checkbox"/>	C. REASONABLE CONTRACT	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	

6. NUMBER OF AMENDMENTS ISSUED 6	<input type="checkbox"/>	C. REASONABLE CONTRACT	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
-------------------------------------	--------------------------	------------------------	----------------------------	--	----------------------------	--

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0013	GRANULAR MATERIAL	430	CY	8.00	3,440.00	18.00	7,740.00	14.44	6,209.22	7.50	3,225.00
0014	2 INCH PVC	10	LF	50.00	500.00	23.00	230.00	66.95	669.50	300.00	3,000.00
0015	3 INCH PVC	20	LF	60.00	1,200.00	24.00	480.00	70.89	1,410.80	320.00	6,400.00
0016	4 INCH PVC	60	LF	70.00	4,200.0	21.00	1,260.00	69.80	4,188.00	340.00	20,400.00
0017	4 INCH CP	15	LF	50.00	750.00	41.00	615,000.00	53.82	807.30	340.00	5,100.00
0018	6 INCH PVC	90	LF	85.00	7,650.00	30.00	2,700.00	100.21	9,018.90	400.00	36,000.00
0019	6 INCH CP	20	LF	75.00	1,500.00	33.00	660.00	80.08	1,601.60	400.00	8,000.00
0020	8 INCH PVC	40	LF	100.0	4,000.00	36.00	1,440.00	133.58	5,343.20	440.00	17,600.00
0021	10 INCH PVC	30	LF	105.0	3,150.00	51.00	1,530.00	169.35	5,080.50	500.00	15,000.00
0022	12 INCH PVC	18	LF	110.0	1,980.00	243.00	4,374.00	563.03	10,134.54	600.00	10,800.00
0023	15 INCH RCP	10	LF	60.00	600.00	95.00	950.00	256.00	2,560.00	640.00	6,400.00
0024	24 INCH CMP	10	LF	150.0	1,500.00	237.00	2,370.00	288.82	2,888.20	760.00	7,600.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0091	2. DATE ISSUED 08/06/99	3. DATE OPENED 11/16/99	PAGE OF	PAGES
--	--	----------------------------	----------------------------	---------	-------

4. ISSUING OFFICE U.S. ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE SELA URBAN FLOOD CONTOL, JEFFERSON PARISH DEPT OF DRAINAGE, DUGUES CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO FOURTH ST B/L STA 33+57 TO B/L STA 55+86, JEFF PARISH, LA ED-99-090	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS				
			NO. 1		NO. 2		NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR		B. OFFEROR		B. OFFEROR
	<input type="checkbox"/>	B. REASONABLE CONTRACT	B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)
6. NUMBER OF AMENDMENTS ISSUED 6	<input type="checkbox"/>	C. REASONABLE CONTRACT	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0025	24 INCH RCP	20	LF	175.0	3,500.00	136.00	2,720.00	236.30	4,726.00	760.00	15,200.00
0026	ASPHALTIC CONCRETE PAVEMENT										
0026AA	FIRST 125 SY	125	SY	50.00	6,250.00	40.00	5,000.00	64.98	8,122.50	60.00	7,500.00
0026AB	ALL OVER 125 SY	240	SY	50.00	12,000.00	20.00	4,800.00	64.98	15,595.20	60.00	14,400.00
0027	SHEET PILING, STEEL, PZ-22	166,000	SF	11.06	1,835,960.00	6.50	1,079,000.00	9.81	1,628,460.00	12.00	1,992,000.00
0028	FERTILIZING, SEEDING AND MULCHING	1.3	AC	2,000	2,600.00	1,100.0	1,430.00	3,029.94	3,938.92	5,000.00	6,500.00
0029	RELOCATE PEDESTRIAN BRIDGE	1	LS		2,500.00		5,000.00		20,256.50		10,000.00
0030	STRUCTURAL BRACING, STEEL	1	LS		196,500.00		250,000.00		222,983.00		495,000.00
0031	REINFORCED CONCRETE PAVEMENT	60	SQ	250.0	15,000.00	590.00	35,400.00	515.04	30,902.40	425.00	25,500.00
0032*	REINFORCED CONCRETE BASE SLAB	2,285	LF	84.00	191,940.00	160.00	365,600.00	82.85	189,312.25	136.00	310,760.00
0033	REINFORCED CONCRETE BASE SLAB TRANSITION	1	LS		14,625.00		40,000.00		20,021.51		20,000.00
0034	REINFORCED CONCRETE BOX CULVERT	32	LF	507.0	16,224.00	546.00	17,472.00	1,689.59	54,066.88	600.00	19,200.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0091	2. DATE ISSUED 08/06/99	3. DATE OPENED 11/16/99	PAGE OF	PAGES
--	--	----------------------------	----------------------------	---------	-------

4. ISSUING OFFICE U.S. ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE SELA URBAN FLOOD CONTOL, JEFFERSON PARISH DEPT OF DRAINAGE, DUGUES CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO FOURTH ST B/L STA 33+57 TO B/L STA 55+86, JEFF PARISH, LA ED-99-090	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR	B. OFFEROR	B. OFFEROR
	<input type="checkbox"/>	B. REASONABLE CONTRACT	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
6. NUMBER OF AMENDMENTS ISSUED 6	<input type="checkbox"/>	C. REASONABLE CONTRACT	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0035	REINFORCED CONCRETE BOX CULVERT TRANSITION	1	LS		43,260.00			50,000.00		160,773.36	
0036	MISCELLANEOUS CONCRETE	1	LS		105,000.00			179,000.00		131,448.04	
0037	PAINTING	1	LS		410,000.00			280,000.00		525,130.00	
0038	DROP INLETS	8	EA	2,500.	20,000.00	1,250.0	10,000.00	3,282.00	26,256.00	2,800.00	22,400.00
0039	GUARD RAIL	1	LS		7,500.00		3,900.00		6,897.45		5,000.00
	TOTAL				3,811,889.00		3,635,766.00		3,929,749.15		5,084,565.00