

BID RESULTS

SOLICITATION NO. W912P8-04-B-0035

CONTRACT NO. W912P8-04-C-0032

MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING MILE 47.8 TO MILE 33.8 (NON-CONTINUOUS)
ST. BERNARD PARISH, LOUISIANA

6-BIDDERS

PINE BLUFF SAND & GRAVEL CO.	\$3,439,000.00	(L) LOWEST BIDDER
MIKE HOOKS, INC.	\$4,156,500.00	(L)
BEAN DREDGING, LLC	\$4,341,000.00	(L)
KING FISHER MARINE SERVICE, LP	\$4,632,900.00	(L)
WEEKS MARINE, INC.	\$5,545,000.00	(L)
GREAT LAKES DREDGE & DOCK CO.	\$7,299,035.00	(L)

Contract Specialist: _____

Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-04-B-0035			2. DATE ISSUED 31 Mar 2004		3. DATE OPENED 07 Apr 2004		PAGE OF	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING MILE 47.8 to MILE 33.8 (NON-CONTINUOUS) ST. BERNARD PARISH, LA ED-04-054 UNRESTRICTED			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>			A. HIRED LABOR			A. OFFEROR Pine Bluff Sand & Gravel Co		A. OFFEROR Mike Hooks, Inc.
<input type="checkbox"/>			B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P O Box 7008		B. BID SECURITY (Type and amount) P O Box 1525		B. BID SECURITY (Type and amount) P O Box 51118	
<input type="checkbox"/>			C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED Lake Charles, LA 70602		C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70151	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	1,189,300	---	686,000	---	566,000	---	965,000
0002	DREDGING	1,900,000	CY	2.19	4,161,000	1.12	2,128,000	1.59	3,021,000	1.59	3,021,000
0003	EARTHEN DIKE/CLOSURE CONSTRUCTION	1	LS	---	330,580	---	437,500	---	352,000	---	355,000
0004	STONE CLOSURE (SITE 98-6)										
0004AA	FIRST 5000 TONS	5000	TONS	32.89	164,450	25.00	125,000	29.00	145,000	0	0
0004AB	ALL OVER 5000 TONS	2500	TONS	21.06	52,650	25.00	62,500	29.00	72,500	0	0
		TOTAL	--	---	\$5,897,980.00	---	\$3,439,000.00	---	\$4,156,500.00	---	\$4,341,000.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-04-B-0035			2. DATE ISSUED 31 Mar 2004		3. DATE OPENED 07 Apr 2004		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING MILE 47.8 to MILE 33.8 (NON-CONTINUOUS) ST. BERNARD PARISH, LA ED-04-054 UNRESTRICTED			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9 OFFERS						
						NO. 4		NO. 5		NO. 6		
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR King Fisher Marine Service, LP		A. OFFEROR Weeks Marine, Inc.		A. OFFEROR Great Lakes Dredge & Dock Co.		
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P O Box 108		B. BID SECURITY (Type and amount) 304 Gaille Drive		B. BID SECURITY (Type and amount) 2122 York Road		
6. NUMBER OF AMENDMENTS ISSUED			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Port Lavaca, Texas 77979		C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433		C. AMENDMENTS ACKNOWLEDGED Oak Brook, IL 60523		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	1,189,300	---	880,000	---	750,000	---	1,886,000	
0002	DREDGING	1,900,000	CY	2.19	4,161,000	1.60	3,040,000	2.20	4,180,000	2.55	4,845,000	
0003	EARTHEN DIKE/CLOSURE CONSTRUCTION	1	LS	---	330,580	---	495,400	---	315,000	---	350,535	
0004	STONE CLOSURE (SITE 98-6)											
0004AA	FIRST 5000 TONS	5000	TONS	32.89	164,450	29.00	145,000	45.00	225,000	29.00	145,000	
0004AB	ALL OVER 5000 TONS	2500	TONS	21.06	52,650	29.00	72,500	30.00	75,000	29.00	72,500	
		TOTAL	--	---	\$5,897,980.00	---	\$4,632,900.00	---	\$5,545,000.00	---	\$7,299,035.00	