

BID RESULTS

**SOLICITATION NO. DACW29-03-B-0022
CONTRACT NO. DACW29-03-C-0025**

FLOOD CONTROL, AMITE RIVER AND TRIBUTARIES LOUISIANA, COMITE RIVER BASIN, COMITE RIVER DIVERSION PROJECT, LILLY BAYOU CONTROL STRUCTURE, PHASE, EAST BATON ROUGE PARISH, LOUISIANA

10-BIDDERS

JAMES CONSTRUCTION GROUP LLC	\$2,423,312.00	(L)	LOWEST BIDDER
Wilkinson & Jenkins Construction Co. Inc.	\$2,456,625.00	(S)	
Chancellor & Son, Inc.	\$2,810,879.00	(S)	
Luhr Bros., Inc.	\$2,904,076.00	(L)	
Merrick Construction, Co.	\$3,094,100.00	(S & Hubzone)	
Affolter Contracting, LTD.	\$3,181,058.00	(S)	
Phylway Construction, LLC	\$3,266,675.00	(S (W)	
Cajun Construction, Inc.	\$3,993,000.00	(L)	
Dean Equipment, Inc.	\$4,462,620.00	(S (W & Hubzone)	
Circle, Inc.	\$4,591,500.00	(S)	

NOTE: BIDDER NO. 5, AFFOLTER CONTRACTING LTD., DID NOT HAVE A CORPORATE SEAL NEXT TO THE PRINCIPAL'S SIGNATURE ON SF-24, BID BOND.

CONTRACTING SPECIALIST _____ DATE: _____

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-03-B-0022	2. DATE ISSUED 06 DEC 2002	3. DATE OPENED 12 FEB 2003	PAGE OF	4 PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O.BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE FLOOD CONTROL, AMITE RIVER AND TRIBUTARIES LOUISIANA, COMITE RIVER BASIN, COMITE RIVER DIVERSION PROJECT, LILLY BAYOU CONTROL STRUCTURE, PHASE I, EAST BATON ROUGE PARISH, LA (ED 01-059)	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9 OFFERS		
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1	NO. 2

6. NUMBER OF AMENDMENTS ISSUED 4	<input type="checkbox"/>	A. OFFEROR James Construction Group,	A. OFFEROR Wilkinson & Jenkins Const Co Inc	A. OFFEROR Chancellor & Son, Inc.
-------------------------------------	--------------------------	--	---	---

<input type="checkbox"/>	B. BID SECURITY (Type and amount) 11200 Industriplex Blvd, Suite	B. BID SECURITY (Type and amount) 4530 Chancellor St. NE	B. BID SECURITY (Type and amount) 7474 Raleigh LaGrange Rd
--------------------------	--	--	--

<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED Baton Rouge, Louisiana 70809	C. AMENDMENTS ACKNOWLEDGED St. Petersburg FL 33703	C. AMENDMENTS ACKNOWLEDGED Cordova, Tennessee 38018
--------------------------	---	--	---

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	185,000	---	151,227	---	200,000	---	150,000
0002	CLEARING AND GRUBBING	1	LS	---	101,200	---	99,146	---	200,000	---	184,000
0003	EXCAVATION	1,300,000	CY	1.90	2,470,000	1.38	1,794,000	1.25	1,625,000	1.60	2,080,000
0004	SURFACING	---	---	---	---	---	---	---	---	---	---
0004AA	FIRST 900 CY	900	CY	35.50	31,950	40.51	36,459	40.00	36,000	50.00	45,000
0004AB	ALL OVER 900 CY	500	CY	34.50	17,250	40.51	20,255	30.00	15,000	42.00	21,000
0005	SLURRY TRENCH CUTOFF	86,700	SF	6.50	563,550	3.35	290,445	3.75	325,125	3.37	292,179
0006	FENCE AND GATES	01	LS	---	3,000	---	4,095	---	3,000	---	3,700
0007	FERTILIZING, SEEDING AND MULCHING	35	AC	1,700	59,500	791	27,685	1,500	52,500	1,000	35,000
					3,431,450		2,423,312		2,456,625		2,810,879

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0022			2. DATE ISSUED 06 DEC 2002		3. DATE OPENED 12 FEB 2003		PAGE OF	4. PAGES 4	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O.BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE FLOOD CONTROL, AMITE RIVER AND TRIBUTARIES LOUISIANA, COMITE RIVER BASIN, COMITE RIVER DIVERSION PROJECT, LILLY BAYOU CONTROL STRUCTURE, PHASE I, EAST BATON ROUGE PARISH, LA (ED 01-059)			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS						
			<input type="checkbox"/> A. HIRED LABOR <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			NO. 1		NO. 2		NO. 3		
6. NUMBER OF AMENDMENTS ISSUED 4						A. OFFEROR Luhr Brothers, Inc.		A OFFEROR Merrick Construction Co		AOFFEROR Affolter Contracting, Ltd		
						B. BID SECURITY (Type and amount) Post Office Box 50		B. BID SECURITY (Type and amount) 1332 Front Street		B. BID SECURITY (Type and amount) P O Box 1436 (4629 FM 1765)		
						C. AMENDMENTS ACKNOWLEDGED Columbia, IL 62236		C. AMENDMENTS ACKNOWLEDGED Cottonport, LA 71327		C. AMENDMENTS ACKNOWLEDGED La Marque, TX 77568		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	185,000	---	194,000	---	300,000	---	209,000	
0002	CLEARING AND GRUBBING	1	LS	---	101,200	---	130,000	---	195,000	---	237,500	
0003	EXCAVATION	1,300,000	CY	1.90	2,470,000	1.74	2,262,000	1.75	2,275,000	1.82	2,366,000	
0004	SURFACING	---	---	---	---	---	---	---	---	---	---	
0004AA	FIRST 900 CY	900	CY	35.50	31,950	41.00	36,900	30.00	27,000	30.00	27,000	
0004AB	ALL OVER 900 CY	500	CY	34.50	17,250	41.00	20,500	28.00	14,000	26.00	13,000	
0005	SLURRY TRENCH CUTOFF	86,700	SF	6.50	563,550	2.28	197,676	3.00	260,100	2.74	237,558	
0006	FENCE AND GATES	01	LS	---	3,000	---	7,000	---	2,000	---	21,000	
0007	FERTILIZING, SEEDING AND MULCHING	35	AC	1,700	59,500	1,600	56,000	600	21,000	2,000	70,000	
					3,431,450		2,904,076		3,094,100		3,181,058	

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-03-B-0022	2. DATE ISSUED 06 DEC 2002	3. DATE OPENED 12 FEB 2003	PAGE OF	4 PAGES
	4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O.BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED				

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
	SIGNATURE	DATE SIGNED

5. PROJECT TITLE FLOOD CONTROL, AMITE RIVER AND TRIBUTARIES LOUISIANA, COMITE RIVER BASIN, COMITE RIVER DIVERSION PROJECT, LILLY BAYOU CONTROL STRUCTURE, PHASE I, EAST BATON ROUGE PARISH, LA (ED 01-059)	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9 OFFERS			
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1	NO. 2	NO. 3
			A. OFFEROR Phylway Construction, LLC	A OFFEROR Cajun Constructors, Inc.	AOFFEROR Dean Equipment Inc.	
			B. BID SECURITY (Type and amount) P O Box 1277	B. BID SECURITY (Type and amount) P O Box 104	B. BID SECURITY (Type and amount) 2240 Peters Road	
			C. AMENDMENTS ACKNOWLEDGED Thibodaux, LA 70302	C. AMENDMENTS ACKNOWLEDGED Baton Rouge, LA 70821	C. AMENDMENTS ACKNOWLEDGED Harvey, Louisiana 70058	

6. NUMBER OF AMENDMENTS ISSUED 4	7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
	0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	185,000	---	103,000	---	189,750	---	250,000
	0002	CLEARING AND GRUBBING	1	LS	---	101,200	---	275,000	---	250,000	---	200,000
	0003	EXCAVATION	1,300,000	CY	1.90	2,470,000	1.90	2,470,000	2.45	3,185,000	2.75	3,575,000
	0004	SURFACING	---	---	---	---	---	---	---	---	---	---
	0004AA	FIRST 900 CY	900	CY	35.50	31,950	43.00	38,700	75.00	67,500	45.00	40,500
	0004AB	ALL OVER 900 CY	500	CY	34.50	17,250	37.00	18,500	48.00	24,000	45.00	22,500
	0005	SLURRY TRENCH CUTOFF	86,700	SF	6.50	563,550	3.75	325,125	2.50	216,750	3.60	312,120
	0006	FENCE AND GATES	01	LS	---	3,000	---	3,100	---	7,500	---	10,000
	0007	FERTILIZING, SEEDING AND MULCHING	35	AC	1,700	59,500	950	33,250	1,500	52,500	1,500	52,500
						3,431,450		3,266,675		3,993,000		4,462,620

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-03-B-0022	2. DATE ISSUED 06 DEC 2002	3. DATE OPENED 12 FEB 2003	PAGE OF	4 PAGES
	4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED				

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
	SIGNATURE	DATE SIGNED

5. PROJECT TITLE FLOOD CONTROL, AMITE RIVER AND TRIBUTARIES LOUISIANA, COMITE RIVER BASIN, COMITE RIVER DIVERSION PROJECT, LILLY BAYOU CONTROL STRUCTURE, PHASE I, EAST BATON ROUGE PARISH, LA (ED 01-059)	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9 OFFERS		
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1	NO. 2
			A. OFFEROR Circle, Inc.	A. OFFEROR	A. OFFEROR
			B. BID SECURITY (Type and amount) 1204 Engineers Road	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
			C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	185,000	---	142,500	---		---	
0002	CLEARING AND GRUBBING	1	LS	---	101,200	---	210,000	---		---	
0003	EXCAVATION	1,300,000	CY	1.90	2,470,000	2.85	3,705,000				
0004	SURFACING	---	---	---	---	---	---	---	---	---	---
0004AA	FIRST 900 CY	900	CY	35.50	31,950	45.00	40,500				
0004AB	ALL OVER 900 CY	500	CY	34.50	17,250	45.00	22,500				
0005	SLURRY TRENCH CUTOFF	86,700	SF	6.50	563,550	5.00	435,500				
0006	FENCE AND GATES	01	LS	---	3,000	---	2,500	---		---	
0007	FERTILIZING, SEEDING AND MULCHING	35	AC	1,700	59,500	1,000	35,000				
					3,431,450		4,591,500				