

BID RESULTS

W912P8-04-B-0063, WESTBANK AND VICINITY NEW ORLEANS, LA, HURRICANE PROTECTION PROJECT, ALGIERS CANAL LEVEE ENLARGEMENT, EAST SIDE, BELLE CHASSE PUMPING STATION #1 TO HWY 23, PLAQUEMINES PARISH, LOUISIANA ED-04-047

7 BIDDERS

1. BICKERSTAFF BROS. INC.	S/HBZ	(APPR. LOW BIDDER)	\$ 631,630.00
2. THREE-FOLD CONSULTANTS	S/D/W/HBZ		\$ 719,950.00
3. HAMP'S CONSTRUCTION	S/D/HBZ		\$ 881,275.00
4. DEAN EQUIPMENT	S/D/W/HBZ		\$ 909,800.00
5. ALFFOLTER CONTRACTING	S/HBZ		\$ 952,750.00
6. BEVERLY CONSTUCTION	S		\$ 995,184.00
7. GULF GROUP, INC.	S/D/HBZ		\$1,140,261.59

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-04-B-0063	2. DATE ISSUED 21 SEP 2004	3. DATE OPENED 28 OCT 2004	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 100% HUBZONE SET-A-SIDE	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) MICHELLE DALMADO	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE WEST BANK AND VICINITY, NEW ORLEANS, LA , HURRICANE PROTECTION PROJECT ALGIERS CANAL, EAST SIDE, LEVEE ENLARGEMENT BELLE CHASSE PUMPING STATION #1 TO HIGHWAY 23 STATION #1 TO HIGHWAY 23 PLAQUEMINES PARISH, LOUISIANA ED-04-047	8. GOVERNMENT ESTIMATE		9. OFFERS					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR BICKERSTAFF BROS. INC.		B. OFFEROR THREE-FOLD CONSULTANTS		B. OFFEROR HAMP'S CONSTRUCTION	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) PO BOX 1450		B. BID SECURITY (Type and amount) 1515 POYDRAS ST., STE. 1875		B. BID SECURITY (Type and amount) 1319 NEWTON ST.	
6. NUMBER OF AMENDMENTS ISSUED 0002	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BATESVILLE, MS 38606		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70112		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70114	

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT						
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	XXX	94,265	XXX	50,000	XXX	125,000	XXX	98,000
0002	CLEARING AND GRUBBING	1	LS	XXX	27,847	XXX	92,000	XXX	25,000	XXX	61,000
0003	EMBANKMENT	37,900	CY	12	454,800	8.70	329,730	10.50	397,950	13.90	526,810
0004	SILT FENCE	6,700	LF	2	13,400	2.50	16,750	5	33,500	2.50	16,750
0005	SURFACING	480	CY	52	24,960	45	21,600	70	32,500	45	21,600
0006	FERTILIZING, SEEDING, AND MULCHING	13	AC	1,545	20,085	1,500	19,500	2,500	32,500	2,000	26,000
0007	SAFETY FENCE	4300	LF	3.20	13,760	3.50	15,050	7	30,100	3.95	16,125
0008	HAUL ROAD RE-CONSTRUCTION	1	LS	XXX	11,187	XXX	50,000	XXX	28,000	XXX	29,990
0009	TEMPORARY TRUCK WASH DOWN RACK	1	LS	XXX	13,429	XXX	12,000	XXX	4,300	XXX	41,000
0010	PERMANENT TRUCK WASH DOWN RACK	1	EA	12,090	12,090	XXX	25,000	XXX	10,000	XXX	44,000
		XXX	XXX	XXX	685,850	XXX	631,630	XXX	719,950	XXX	881,275
	TOTAL										

