

SOUTHEAST LOUISIANA FLOOD CONTROL PROJECT  
EASTBANK DRAINAGE CAPITAL IMPROVEMENTS  
SUBURBAN CANAL CONCRETE BOX CULVERT AT WEST ESPLOANADE  
JEFFERSON PARISH, LA

100% SMALL BUSINESS SET-ASIDE

GOVERNMENT ESTIMATE -	\$4,689,992.00
1. CIRCLE, INC.	\$5,301,546.64
2. B&K CONSTRUCTION	\$4,549,756.00
3. PURNELL CONSTRUCTION	\$7,113,235.00

B&K CONSTRUCTION CO. IS THE APPARENT LOW BIDDER

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER DACW29-00-B-0030	2. DATE ISSUED 11/22/99	3. DATE OPENED 01/05/00	PAGE OF 1	4
	4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS LA 70160-0267  100% SMALL BUSINESS SET-ASIDE				

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
	SIGNATURE	DATE SIGNED

5. PROJECT TITLE  
  
SELA FLOOD CONTROL PROJECT EASTBANK DRAINAGE CAPITAL IMPROVEMENTS SUBURBAN CANAL CONCRETE BOX CULVERT AT WEST ESPLANADE JEFFERSON PARISH, LA ED-99-040

<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)	<b>9. OFFERS</b>			
		NO. 1	NO. 2	NO. 3
	<input type="checkbox"/> A. HIRED LABOR	A. OFFEROR B&K CONSTRUCTION CO	B. OFFEROR CIRCLE INC	B. OFFEROR PURNELL CONST CO
	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	

6. NUMBER OF AMENDMENTS ISSUED  
6

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	146,100.00	150,000.00		216,208.86		190,000.00		
0002	REMOVAL OF EXISTING ROADWAY BRIDGES	1	LS	30,500.00	100,000.00		55,926.02		100,000.00		
0003	REMOVAL OF EXISTING PEDESTRIAN BRIDGE	1	LS	11,500.00	20,000.00		6,062.08		25,000.00		
0004	DEMOLITION	1	LS	47,000.00	54,000.00		78,457.05		150,000.00		
0005	CONSTRUCTION DEWATERING	1	LS	160,000.00	400,000.00		477,716.90		450,000.00		
0006	EXCAVATION	13,900	CY	12.10	168,190.00	11.00	152,900.00	21.14	293,846.00	14.00	194,600.00
0007	TRUCK WASHDOWN PADS	1	LS	25,400.00	20,000.00		6,177.40		10,000.00		
0008	GRANULAR MATERIAL	5,000	CY	15.90	79,500.00	12.00	60,000.00	10.98	54,900.00	14.00	70,000.00
0009	BEDDING	7,400	CY	43.20	319,680.00	41.00	303,400.00	39.12	289,488.00	35.00	259,000.00
0010	GEOTEXTILE FABRIC (BOX CULVERT)	7,700	SY	2.00	15,400.00	2.50	19,250.00	1.92	14,874.00	1.00	7,700.00
0011	GEOTEXTILE FABRIC (ROADWAY)	1,400	SY	2.00	2,800.00	1.50	2,100.00	1.92	2,688.00	1.00	1,400.00
0012	TEMPORARY RETAINING STRUCTURES	1	LS	692,200.00	500,000.00		600,590.80		1,510,000.00		

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER DACW29-00-B-0030	2. DATE ISSUED 11/22/99	3. DATE OPENED 01/05/00	PAGE OF 2	4
--	--	----------------------------	----------------------------	--------------	---

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE  SELA FLOOD CONTROL PROJECT EASTBANK DRAINAGE CAPITAL IMPROVEMENTS SUBURBAN CANAL CONCRETE BOX CULVERT AT WEST ESPLANADE JEFFERSON PARISH, LA ED-99-040	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)		<b>9. OFFERS</b>					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR		B. OFFEROR		B. OFFEROR	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	

6. NUMBER OF AMENDMENTS ISSUED 6	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
-------------------------------------	--------------------------	--	----------------------------	--	----------------------------	--	----------------------------	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0013	VINYL SHEET PILING	1,630	SF	9.90	16,137.00	9.50	15,485.00	10.02	16,332.60	10.00	16,300.00
0014	CONCRETE ROADWAYS	880	SY	94.80	83,424.00	40.00	35,200.00	60.40	53,152.00	65.00	57,200.00
0015	CONCRETE SIDEWALKS	255	SY	31.80	8,109.00	32.00	8,160.00	48.05	12,252.75	45.00	11,475.00
0016	CONCRETE APPROACH SLABS	275	SY	108.60	29,865.00	46.00	12,650.00	93.35	25,671.25	150.00	41,250.00
0017	CLASS II BASE COURSE	2,270	SY	10.60	24,062.00	18.00	40,860.00	14.69	33,346.30	15.00	34,050.00
0018	TEMPORARY ASPHALT DETOUR ROADWAYS	3,150	SY	22.30	70,245.00	23.00	72,450.00	36.17	113,935.50	50.00	157,500.00
0019	TEMPORARY PRECAST BARRIERS	2,880	LF	33.10	95,328.00	56.50	162,720.00	23.79	68,515.20	20.00	57,600.00
0020	20" DUCTILE IRON PIPE	195	LF	131.00	25,545.00	250.00	48,750.00	459.13	89,530.35	390.00	76,050.00
0021	12" DUCTILE IRON PIPE	245	LF	120.00	29,400.00	115.00	28,175.00	133.06	32,599.70	180.00	44,100.00
0022	8" DUCTILE IRON PIPE	25	LF	254.00	6,350.00	70.00	1,750.00	155.12	3,878.00	170.00	4,250.00
0023	FITTINGS	9	TON	7,500.00	67,500.00	3,815.00	34,335.00	1,525.58	13,730.22	700.00	6,300.00
0024	20-INCH VALVE	1	EA	5,100.00	5,100.00	4,500.00	4,500.00	6,040.12	6,040.12	3,600.00	3,600.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER DACW29-00-B-0030	2. DATE ISSUED 11/22/99	3. DATE OPENED 01/05/00	PAGE OF 3	4
--	--	----------------------------	----------------------------	--------------	---

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE  SELA FLOOD CONTROL PROJECT EASTBANK DRAINAGE CAPITAL IMPROVEMENTS SUBURBAN  CANAL CONCRETE BOX CULVERT AT WEST ESPLANADE JEFFERSON PARISH, LA ED-99-040	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)		<b>9. OFFERS</b>					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR		B. OFFEROR		B. OFFEROR	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	

6. NUMBER OF AMENDMENTS ISSUED 6	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
-------------------------------------	--------------------------	--	----------------------------	--	----------------------------	--	----------------------------	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0025	12-INCH VALVE	2	EA	1,905.00	3,810.00	1,600.00	3,200.00	1,523.76	3,047.52	4,500.00	9,000.00
0026	8-INCH VALVE	1	EA	1,300.00	1,300.00	800.00	800.00	886.80	886.80	1,300.00	1,300.00
0027	CORRUGATED METAL PIPE (15")	20	LF	127.00	2,540.00	105.00	2,100.00	102.96	2,059.20	150.00	3,000.00
0028	CORUGATED METAL PIPE (18")	12	LF	381.00	4,572.00	175.00	2,100.00	123.55	1,482.60	200.00	2,400.00
0029	REMOVAL OF EXISTING DRAIN PIPES	1	LS		3,800.00		1,500.00		1,235.48		8,000.00
0030	SAFETY FENCE	2,000	LF	8.30	16,600.00	14.00	28,000.00	10.98	21,960.00	8.00	16,000.00
0031	8' CHAIN LINK FENCE	640	LF	15.90	10,176.00	16.50	10,560.00	19.22	12,300.80	20.00	12,800.00
0032	FERTILIZING, SEEDING AND MULCHING	2	AC	8,300.00	16,600.00	6,875.00	13,750.00	2,059.13	4,118.26	2,500.00	5,000.00
0033	STRUCTURAL CONCRETE	1	LS		2,066,700.00		1,864,900.00		2,096,024.74		2,200,000.00
0034	TEMP SIGNS, BARRICADES, & PAVEMENT MARKINGS	1	LS		7,900.00		84,000.00		192,185.65		475,000.00
0035	WORK PLATFORM	1	LS		254,000.00		175,000.00		172,615.66		730,000.00
0036	CONCRETE CURBS	700	LF	9.00	6,300.00	5.50	3,850.00	9.61	6,727.00	25.00	17,500.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER DACW29-00-B-0030	2. DATE ISSUED 11/22/99	3. DATE OPENED 01/05/00	4	4
--	--	----------------------------	----------------------------	---	---

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE  SELA FLOOD CONTROL PROJECT EASTBANK DRAINAGE CAPITAL IMPROVEMENTS SUBURBAN  CANAL CONCRETE BOX CULVERT AT WEST ESPLANADE JEFFERSON PARISH, LA ED-99-040	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)		<b>9. OFFERS</b>		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR	B. OFFEROR	B. OFFEROR
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)

6. NUMBER OF AMENDMENTS ISSUED 6	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED
-------------------------------------	--------------------------	--	----------------------------	----------------------------	----------------------------

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT						
0037	PERMANENT PAVEMENT MARKERS	1	LS	3,300.00	5,500.00		24,709.58		6,000.00		
0038	CONCRETE PAVEMENT (CROSSOVER ROADWAY)	340	SY	63.50	21,590.00	38.00	12,920.00	64.52	21,936.80	75.00	25,500.00
0039	GRANULAR MATERIAL (CROSSOVER ROADWAY)	330	CY	19.30	6,369.00	13.00	4,290.00	10.98	3,623.40	14.00	4,620.00
0040	CLASS II BASE COURSE (CROSSOVER ROADWAY)	370	SY	11.20	4,144.00	14.00	5,180.00	13.66	5,054.20	15.00	5,550.00
0041	PAVEMENT MARKINGS (CROSSOVER ROADWAY)	1	LS		3,800.00		1,300.00		2,745.51		500.00
0042	TRAFFIC SIGNAL SYSTEM (CROSSOVER ROADWAY)	1	LS		88,900.00		70,000.00		151,003.01		85,000.00
0043	CONCRETE CURBS (CROSSOVER ROADWAY)	252	LF	9.00	2,268.00	5.50	1,386.00	9.61	2,421.72	25.00	6,300.00
0044	GEOTEXTILE FABRIC (CROSSOVER ROADWAY)	510	SY	2.00	1,020.00	1.50	765.00	1.54	785.40	1.00	510.00
0045	CLASS "B" TIMBER PILE	40	LF	38.10	1,524.00	23.00	920.00	41.39	1,655.60	20.00	800.00
0046	CLASS "5" TIMBER PILE	60	LF	42.20	2,544.00	17.50	1,050.00	82.37	4,942.20	18.00	1,080.00
0047	PILE CAPS AND WOOD BLOCKING	1	LS		900.00		10,000.00		2,196.41		20,000.00
	TOTAL				4,689,992.00		4,549,756.00		5,301,546.64		7,113,235.00

