

BID RESULTS

DACW29-01-B-0029

**MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING C/L STATION 2853+00 MILE 12.0 TO MILE (-)3.3, PLAQUEMINES
PARISH, LOUISIANA ED-99-104**

- | | | |
|--|------------------|---------------------------|
| 1. GREAT LAKES DREDGE & DOCK CO | (APP LOW) | \$8,281,000.00 (L) |
| 2. WEEKS MARINE INC | | \$9,095,000.00 (L) |

| | | | | | |
|--|--|---------------------------------|--------------------------------|---------|-------|
| ABSTRACT OF OFFERS - CONSTRUCTION | 1. SOLICITATION NUMBER DACW29-01-B-0029 | 2. DATE ISSUED 15 MARCH 2001 | 3. DATE OPENED 11 JULY 2001 | PAGE OF | PAGES |
| | | | | | |

| | | | |
|---|---|--|-------------|
| 4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | |
| | | SIGNATURE | DATE SIGNED |

| | | | | | |
|---|---|--|---|--|-----------------------------------|
| 5. PROJECT TITLE MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING C/L STATION 2853+00 TO C/I 3660+00 MILE 12.0 TO MILE (-) 3.3, PLAQUEMINES PARISH, LOUISIANA. ED-99-104 | 8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and | | 9 OFFERS | | |
| | | | NO. 1 | NO. 2 | NO. 3 |
| | <input type="checkbox"/> | A. HIRED LABOR | A. OFFEROR Great Lakes Dredge & Dock Co | B. OFFEROR Weeks Marine, Inc | B. OFFEROR |
| | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | B. BID SECURITY (Type and amount) 2122 York Road | B. BID SECURITY (Type and amount) 100 James Dr, Ste 300 | B. BID SECURITY (Type and amount) |
| 6. NUMBER OF AMENDMENTS ISSUED 0001 | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | C. AMENDMENTS ACKNOWLEDGED Oak Brook, IL 60521 | C. AMENDMENTS ACKNOWLEDGED St. Rose LA 70087 | C. AMENDMENTS ACKNOWLEDGED |

| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | | |
|-------------|---|-------------------|---------|---------------|---------------------|---------------|---------------------|---------------|---------------------|-----|--|
| 0001 | MOBILIZATION & DEMOBILIZATION | 1 | LS | XXX | 823,300.00 | XXX | 1,464,000.00 | XXX | 1,050,00.00 | XXX | |
| 0002 | DREDGING – (MILE 12.0 TO MILE 9.5) | 1,700,000 | CY | .64 | 1,122,000.00 | 1.03 | 1,751,000.00 | .95 | 1,615,000.00 | | |
| 0003 | DREDGING – (MILE 1.0 TO MILE (-)2.0) | 1,800,000 | CY | 1.81 | 3,258,000.00 | 2.19 | 3,942,000.00 | 2.90 | 5,220,000.00 | | |
| 0004 | DREDGING – (MILE (-)2.0 TO MILE (-)3.3) | 600,000 | CY | 2.54 | 1,524,000.00 | 1.86 | 1,116,000.00 | 2.00 | 1,200,000.00 | | |
| 0005 | OPTION SEA TURTLE OBSERVERS | 40 | DAY | 600 | 24,000.00 | 200 | 8,000.00 | 250 | 10,000.00 | | |
| | TOTAL | XXX | XXX | XXX | 6,751,300.00 | XXX | 8,281,000.00 | XXX | 9,095,000.00 | XXX | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |