

BID RESULTS

SOLICITATION NO. DACW29-03-B-0023

CONTRACT NO. DACW29-03-C-0013

**MISSISSIPPI RIVER GULF OUTLET, MAINTENANCE DREDGING, C/L STATION
3690+00 TO C/L STATION. 3960+00, MILE (-)4.0 TO MILE (9.0), PLAQUEMINES
PARISH, LOUISIANA**

1-BIDDER

Manson Construction Company \$6,322,500.00 (L) LOWEST BIDDER

Contract Specialist: _____ Date _____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0023			2. DATE ISSUED 17 DEC 2002		3. DATE OPENED 06 JAN 2003		PAGE OF	PAGES
4. ISSUING OFFICE U S ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-2067 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE MISSISSIPPI RIVER GULF OUTLET, MAINTENANCE DREDGING, C/L Sta. 3690+00 to C/L Sta. 3960+00, MILE (-) 4.0 TO MILE (-) 9.0, PLAQUEMINES PARISH, LA ED-02-049			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9 OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Manson Construction Company		A. OFFEROR		A. OFFEROR	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 5209 East Marginal Way South		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Seattle, Washington 98134		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMOBILIZATION	1	LS	----	416,400	----	450,000				
0002	DREDGING	2,150,000	CY	2.53	5,439,500	2.65	5,697,500				
0003	OPTION-SEA TURTLE OBSERVERS	40	DAY	600.00	24,000.00	500.00	20,000				
0004	OPTION-MOBILIZATION AND DEMOBILIZATION FOR SEA										
	TURTLE TRAWLING AND RELOCATION	1	LS	----	2,300	----	5,000				
0005	OPTION-SEA TRUTLE TRAWLING AND RELOCATION	40	DAY	4,000	160,000	3,750	150,000				
	TOTAL	----	----	----	\$6,042,200.00	----	\$6,322,500.00				