

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-03-B-0060	2. DATE ISSUED 15 MAY 2003	3. DATE OPENED 16 JUL 2003	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 COMPETITIVE 8(a)	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE Atchafalaya Basin Levees W85 – A&B Levee Enlargement Station 4266+00 to Station 4503+00 Iberia and St. Mary Parishes, Louisiana ED 99-010	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR BUCKTOWN CONTRACTORS		A. OFFEROR ERON CORPORATION		A. OFFEROR	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 513 POPLAR ST.		B. BID SECURITY (Type and amount) 108 NORTH PAT		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 0002	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED METAIRIE, LA 70005		C. AMENDMENTS ACKNOWLEDGED SCOTT, LA 70583		C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	1	LS	---	82,780.00	---	80,000.00	---	290,000.00		
0002*	Geotextile Separator	4,000	SY	2.35	9,400.00	1.60	6,400.00	3.50	14,000.00		
0003	Clearing and Grubbing	1	LS	---	279,347.00	---	350,000.00	---	250,000.00		
0004	Embankment, Compacted Fill	215.656	CY	7.40	1,595,854.40	8.20	1,768,379.20	8.00	1,725,248.00		
0005*	Embankment, Uncompacted Fill	67,500	CY	4.75	320,625.00	7.50	506,250.00	7.00	472,500.00		
0006*	Surfacing	6,500	CY	42.40	275,600.00	50.00	325,000.00	46.00	299,000.00		
0007	Silt Fencing	47,400	LF	2.30	109,020.00	1.80	85,320.00	3.00	142,200.00		
0008*	Fertilizing, Seeding and Mulching	85	Acre	1831	155,635.00	1500	127,500.00	1350	114,750.00		
0009	Armor Stone	3,210	Ton	34.80	111,708.00	48.00	154,080.00	42.00	134,820.00		
0010	Truck Wash-Down Rack	1	LS	---	25,696.00	---	5,000.00	---	40,000.00		
	TOTAL	---	---	---	2,965,665.40	---	3,407,929.20	---	3,482,518.00		