

BID RESULTS

SOLICITATION NO. W912P8-05-B-0002

CONTRACT NO. W912P8-05-C-0012

ATCHAFALAYA RIVER AND BAYOUS CHENE, BOEUF, AND BLACK, ATCHAFALAYA BAR CHANNEL
MAINTENANCE DREDGING, C/L STA. 475+00 TO C/L STA. 1355+00, NON-CONTINUOUS, ST. MARY
PARISH, LOUISIANA

1-BIDDER

WEEKS MARINE, INC. \$12,496,000.00 (L) LOWEST BIDDER

Contract Specialist: _____

Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0062			2. DATE ISSUED 03 JUNE 2002		3. DATE OPENED 27 FEB 2003		PAGE OF	PAGES		
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE			DATE SIGNED				
5. PROJECT TITLE ATCHAFALAY RIVER AND BAYOUS CHENE, BOUEF, AND BLACK, MAINTENANCE DREDGING, ATCHAFALAYA BAR CHANNEL, C/L STA. 475+00 TO C/L STA. 1355+00, NON-CONTINUOUS, ST. MARY PARISH, LA ED-04-037			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS							
			<input type="checkbox"/> A. HIRED LABOR			NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			A. OFFEROR WEEKS MARINE, INC.		A. OFFEROR		A. OFFEROR			
			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			B. BID SECURITY (Type and amount) 304 GAILLE DRIVE		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0001			<input type="checkbox"/>			C. AMENDMENTS ACKNOWLEDGED COVINGTON, LA 70433		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATION & DEMOBILIZATION	1	LS	XXX	732,800.00	XXX	926,000	XXX		XXX			
0002	ADDITIONAL MOBILIZATION & DEMOBILIZATION CHANGING LOCATION OF PLANT ON JOB	3	MV	25,000	75,000.00	5,000	15,000	XXX	XXX	XXX	XXX		
0003	MILES MOVED CHANGING LOCATION OF PLANT ON JOB	20	ML	540	10,800.00	250	5,000	XXX	XXX	XXX	XXX		
0004	DREDGING C/L STA. 475+00 TO C/L STA. 650+00	XXX	XXX	XXX	XXX	XXX	XXX						
0004AA	FIRST 1,500,000	1,500,000	CY	1.20	1,800,000.00	1.43	2,145,000						
0004AB	ALL OVER 1,500,000	500,000	CY	1.09	545,000.00	1.33	665,000						
0005	DREDGING C/L STA. 650+00 TO C/L STA. 1355+00	XXX	XXX	XXX	XXX	XXX	XXX	XXX		XXX			
0005AA	FIRST 10,000,000	10,000,000	CY	.58	5,800,000.00	.73	7,300,000						
0005AB	ALL OVER 10,000,000	2,000,000	CY	.52	1,040,000.00	.68	1,360,000	XXX		XXX			
0006	FLOTATION CHANNEL – BIRD ISLAND AREA	1	LS	XXX	29,500.00	XXX	80,000						
	TOTAL				\$10,033,100.00		\$12,496,000.00						