

BID RESULTS

SOLICITATION NO. W912P8-05-B-0053

CONTRACT NO. W912P8-05-D-0020

FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, INDEFINITE DELIVERY – INDEFINITE QUANTITY CONTRACT 2005 STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS

3-BIDDERS

LUHR BROTHERS, INC.	\$2,521,425.30	(L)	LOWEST BIDDER
----------------------------	-----------------------	------------	----------------------

CHOCTAW TRANSPORTATION CO.	\$2,616,777.50	(L)	
----------------------------	----------------	-----	--

PINE BLUFF SAND & GRAVEL	\$3,114,795.00	(L)	
--------------------------	----------------	-----	--

CONTRACT SPECIALIST _____ DATE _____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-05-B-0053			2. DATE ISSUED 16 May 2005		3. DATE OPENED 16 Jun 2005		PAGE 0F	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160,0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE Floor Control, Mississippi River and Tributaries, Indefinite Delivery – Indefinite Quantity Contract 2005 Stone Placement, Mississippi, Atchafalaya, and Red Rivers and Old River Control Channels ED05-028			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
6. NUMBER OF AMENDMENTS ISSUED			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Luhr Bros. Inc.		A. OFFEROR Choctaw Transport Co.		A. OFFEROR Pine Bluff Sand & Gravel, Co.	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P O Box 50		B. BID SECURITY (Type and amount) P O Box 585		B. BID SECURITY (Type and amount) P O Box 7008	
			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Columbia, IL 62236		C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	1	LS	---	69,000	---	120,000	---	90,000	---	318,300
OPTION 0002											
(Max 3 Each)	Mobilization and Demobilization	3	LS	69,000	207,000	5,000	15,000	15,000	45,000	45,000	135,000
0003	Grading and Earth Fill, Mississippi River, Atchafalaya River, Red River, and Old River Control Channels	5,000	CY	5.10	25,500	5.75	28,750	2.50	12,500	3.00	15,000
0004	Stone Upper Bank Paving, Atchafalaya River, Red River and Outflow Channels	5,000	TON	17.70	88,500	18.50	92,500	18.50	92,500	20.00	100,000
0005	Stone Upper Bank Paving, Mississippi River and Inflow Channels	5,000	TON	18.10	90,500	18.95	94,750	19.50	97,500	21.50	107,500
0006	Stone Subaqueous Paving, Atchafalaya River, Red River and Outflow Channels	2,000	TON	17.20	34,400	19.00	38,000	19.00	38,000	20.00	40,000

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-05-B-0053	2. DATE ISSUED 16 May 2005	3. DATE OPENED 16 Jun 2005	PAGE OF	PAGES
--	--	-------------------------------	-------------------------------	---------	-------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160,0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE Floor Control, Mississippi River and Tributaries, Indefinite Delivery – Indefinite Quantity Contract 2005 Stone Placement, Mississippi, Atchafalaya, and Red Rivers and Old River Control Channels ED05-028	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1	NO. 2

6. NUMBER OF AMENDMENTS ISSUED	<input type="checkbox"/>	A. OFFEROR Luhr Bros. Inc.	A. OFFEROR Choctaw Transport Co.	A. OFFEROR Pine Bluff Sand & Gravel, Co.
--------------------------------	--------------------------	--------------------------------------	--	--

	<input type="checkbox"/>	B. BID SECURITY (Type and amount) P O Box 50	B. BID SECURITY (Type and amount) P O Box 585	B. BID SECURITY (Type and amount) P O Box 7008
--	--------------------------	--	---	--

	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED Columbia, IL 62236	C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585	C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611
--	--------------------------	---	---	---

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0007	Stone Subaqueous Paving, Mississippi River, and Inflow Channels	2,000	TON	17.70	35,400	19.65	39,300	20.00	40,000	21.50	43,000
0008	Foreshore Dike Repairs, Southwest Pass, 36" Gradation Stone	20,000	TON	23.10	462,000	25.25	505,000	27.50	550,000	29.50	590,000
0009	Stone Dike Paving, Atchafalaya River, Red River and Outflow Channels	38,700	TON	17.60	681,120	18.10	700,470	18.50	715,950	19.00	735,300
0010	Stone Dike Paving, Mississippi River and Inflow Channels	33,287	TON	18.10	602,494.70	18.60	619,138.20	19.50	649,096.50	20.50	682,383.50
0011	Stone Repairs, Atchafalaya River, Red River and Outflow and Channels	2,450	TON	17.80	43,610	20.90	51,205	21.00	51,450	20.00	49,000
0012	Stone Repairs Mississippi River and Inflow Channels	7,061	TON	17.00	120,037	21.10	148,987.10	21.00	148,281	21.50	151,811.50

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-05-B-0053			2. DATE ISSUED 16 May 2005		3. DATE OPENED 16 Jun 2005		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160,0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE Floor Control, Mississippi River and Tributaries, Indefinite Delivery – Indefinite Quantity Contract 2005 Stone Placement, Mississippi, Atchafalaya, and Red Rivers and Old River Control Channels ED05-028			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Luhr Bros. Inc.		A. OFFEROR Choctaw Transport Co.		A. OFFEROR Pine Bluff Sand & Gravel, Co.		
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P O Box 50		B. BID SECURITY (Type and amount) P O Box 585		B. BID SECURITY (Type and amount) P O Box 7008		
			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Columbia, IL 62236		C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		
6. NUMBER OF AMENDMENTS ISSUED						E. ESTIMATED AMOUNT		G. ESTIMATED AMOUNT		D. UNIT PRICE		E. ESTIMATED AMOUNT
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0013	Stone Key Construction, Atchafalaya River	500	LF	18.30	9,150	14.25	7,125	45.00	22,500	135	67,500	
0014	Hog Point Channel Contraction Works Repair, Mississippi											
	River (Miles 300.4 to 297.4 AHP), "A" Stone	4,000	TON	13.50	54,000	15.30	61,200	16.00	64,000	20.00	80,000	
	TOTAL				\$2,522,711.70		\$2,521,425.30		\$2,616,777.50		\$3,114,795.00	