

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   4
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 03-Feb-2006	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, ROOM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118-3651	CODE W912P8	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W912P8-06-R-0102	
		X	9B. DATED (SEE ITEM 11) 01-Feb-2006	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The above numbered solicitation for Lake Pontchartrain, LA and Vicinity, Hurricane Protection Project, Hurricane Katrina Repairs and Modifications - IHNC West Side 800' North of Benefit Street to Almonaster Avenue, Orleans Parish, LA is hereby amended as follows:  The proposal due date and time remains unchanged.  See attached pages for changes to Section 01100 and new Drawing #6.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED  03-Feb-2006	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

1. Section 01100, Add new Paragraph 22. Insert the following new paragraphs:

“22. REQUIRED INSURANCE (RAILROADS)

(a) Before commencing any work under this contract adjacent to or on the premises of the Railroad Companies, the Contractor shall procure and maintain in force, so long as work shall continue upon such premises, comprehensive general and automobile liability insurance with contractual liability endorsement and products and completed operation hazards included, which shall provide the following kinds and amounts of insurance:

(1) Contractor's Public Liability and Property Damage Liability Insurance. Similar insurance in the same amounts will be provided by or in behalf of any subcontractors to cover their operations.

Combined Single Limit for Bodily Injury Liability, Property Damage Liability and Physical Damage to Property - \$2,000,000 per occurrence.

\*Aggregate Limit - \$6,000,000 for the term of the policy.

(2) Contractor's Protective Public Liability and Property Damage Liability Insurance. This insurance will be required in addition to the above when any work is performed by subcontractor.

Combined Single Limit for Bodily Injury Liability, Property Damage Liability and Physical Damage to Property - \$2,000,000 per occurrence

\*Aggregate Limit - \$6,000,000 for the term of the policy.

(3) Railroad's Protective Public Liability and Property Damage Liability Insurance. This insurance policy will name the individual Railroad Companies involved as insured with respect to the operations of the Contractor or any subcontractor employed by the Contractor and shall be on the form of Railroad Protective Policy as accepted by the Association of American Railroads and Mutual Insurance Rating Bureau.

Combined Single Limit for Bodily Injury Liability, Property Damage Liability and Physical Damage to Property - \$2,000,000 per occurrence.

\*Aggregate Limit - \$6,000,000 for the term of the policy.

(b) The Contractor shall not commence any of the said work until evidence of such insurance is furnished to the Contracting Officer and the Railroad Companies in a form satisfactory to them. In addition, the Contractor shall furnish evidence of a commitment by the Insurance Company to notify the Contracting Officer and the Railroad Companies in writing of any material change

or cancellation is of such required insurance for any reason at least 30 days before such change or cancellation is effective.

(c) The Contractor will be required to provide the Railroad Companies with a certificate of insurance to which will be attached on endorsement, the form of which will be furnished by the Railroad Companies and prepared by the Insurer.”

## **PLANS**


1. Drawing 6. Delete this drawing and substitute Revised Drawing 6 containing the boring log information.

(End of Summary of Changes)

Safety is a Part  
of Your Contract

BOR. 1AG (99-100)  
STA. STA. LAT 30°00'56.08025" N  
LONG 90°26'42.14801" W

Date: 5/26/1999



Lat 30°00'58.617"  
Lon 90°26'42.427"

Lat 30°00'57.774"  
Lon 90°26'36.823"

Lat 30°00'51.396"  
Lon 90°26'43.861"


Lat 30°00'54.360"  
Lon 90°26'37.501"

6.25 acres  
IAG  
2AG



BOR. 2AG (99-100)  
STA. STA. LAT 30°00'55.33979" N  
LONG 90°26'37.67685" W

Date: 5/31/1999



ELEVATIONS IN FEET N.G.V.D.

MARK	DESCRIPTION	DATE
	LAKE PONTCHARTRAIN, LOUISIANA, AND VICINITY HURRICANE PROTECTION HURRICANE KATRINA REPAIRS AND MODIFICATIONS I.H.N.C. WEST SIDE 800' NORTH OF BENEFIT ST. TO ALMONASTER AVE. ORLEANS PARISH, LA.	
BORROW AREA		
U. S. ARMY ENGINEER DISTRICT, NEW ORLEANS CORPS OF ENGINEERS NEW ORLEANS, LOUISIANA		
DESIGNED BY: R.W.Y.	PLOT SCALE: X	FILE NO. H-X-XXXXX
CHECKED BY: R.J.G.	PLOT DATE: JAN. 2006	SOLICITATION NO. X
DRAWN BY: B.H.D.	DATE: JAN. 2006	DWG. 6 OF 6

**URS**  
3500 N. Causeway Blvd., Suite 900  
Metairie, Louisiana 70002  
(504) 837-6326

