

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			I. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	5
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 14-Feb-2006	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, ROOM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118-3651	CODE W912P8	7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912P8-06-R-0111	
			X	9B. DATED (SEE ITEM 11) 10-Feb-2006	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The above numbered solicitation for Lake Pontchartrain and Vicinity, Phase II Floodwall Repair, London Avenue Canal Breach Near Robert E. Lee Blvd. is hereby amended as follows: The proposal due date is extended. The new proposal due date is 17 February 2006, 10:00 a.m. local time (New Orleans, LA). (SEE CONTINUATION SHEET)					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 14-Feb-2006	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Perform the following changes to the specifications.

CHANGES TO THE SPECIFICATIONS.

Section 00700, CONTRACT CLAUSES

(a). Section 00700, Page 13, Clause 52.211-10, Delete item (c) in its entirety and replace with the following new item (c).

“(c) complete all T-wall, L-wall and I-wall tie-ins, not later than 210 calendar days after the date of receipt by him of notice to proceed. Removal of the existing PZ-35 (Phase I) sheet pile and placement of the riprap erosion protection shall be completed within 30 additional calendar days (240 calendar days total contract duration). The time stated for completion shall not include final cleanup of the site.”

Section 01100, GENERAL PROVISIONS

(a). Section 01100, paragraph 23.a. At the end of paragraph a. add the following.

“ Total removal of the Phase I (West side) sheet pile, shall no be allowed, until theT-wall monoliths and I-wall tie-ins are completed.”

(b). Section 01100, paragraph 24.a. In the ninth line revise “saw cut two (4)” to” saw cut four (4)”.

Section 01330, SUBMITTAL REGISTER

(a). Delete item 4. Dewatering and item 5. Temporary Retaining Structures from the submittal register.

Section 01572, TRUCK WASH-DOWN RACKS

(a). Section 01572, paragraph 3.1. At the end of the first sentence delete “Mirabeau Blvd.” and replace with “Robert E Lee Blvd.”

(b). Section 01572, paragraph 3.1.2. At the end of the sentence delete “Bellairre Drive” and replace with “Robert E Lee Blvd.”

Section 02315, STEEL H-PILES

(a). Section 02315, paragraph 3.1.1. Delete the second sentence in its entirety, "A lateral deviation from the correct location at the cut-off elevation of not more than two and one-half (2-1/2) inches will be permitted." and replace with the the following new sentence.

"A lateral deviation from the correct location at the cut-off elevation of not more than four (4) inches will be permitted."

(b). Section 02315, paragraph 3.5.2. Delete the fifth sentence in its entirety, "The entire splice length shall be inspected by ultrasonic testing (UT)." and replace with the following new sentence.

"Any splice performed within the top 35 feet of the pile, shall be fully inspected by ultrasonic testing (UT). For splices located below the top 35 feet, allowed under paragraph 2.1.1, only the first pile driven in each T-wall monolith shall be fully inspected by ultrasonic testing (UT).

Section 02332, EMBANKMENT

(a). Section 02332, paragraph 1.1. Delete the first paragraph in its entirety and replace with the following:

"The work covered by this section consists of furnishing all plant, labor, equipment, and materials, except as otherwise specified in Section 02318, "EXCAVATION", and performing all operations in connection with foundation preparation backfilling of excavations, construction of embankments, and other incidental earthwork as may be necessary to complete the embankments, as shown on the drawings, and as hereinafter specified.

Section 03308, CONCRETE

(a). Section 03308, paragraph 1.1. Delete the first paragraph in its entirety and replace with the following:

"The work covered by this Section consists of furnishing all plant, labor, materials, and performing all operations in connection with furnishing and placing cast-in-place concrete for the floodwalls and paving as indicated on drawings and specified herein."

CHANGES TO THE DRAWINGS:

(a). Delete the first occurrence of drawing 1 of 21. The correct drawing is at the end of the set.







(b). Drawing 3 of 21. Add the following note 3. to the drawing.

“3. The fractured fin architectural finish will not be required for the new I-wall, T-wall or L-wall monoliths.”

(c). Drawing 14 of 21. Delete note 2. in its entirety.

(d). Delete drawing 21 of 21, in its entirety and replace with revised drawing 21 of 21.

Safety is a Part
of Your Contract



US ARMY CORPS OF ENGINEERS
NEW ORLEANS DISTRICT

MARK	DESCRIPTION	DATE	APPR	MARK	DESCRIPTION	DATE	APPR
	GENERAL REVISIONS TO DRAWING	2/14/06	CPB				

U. S. ARMY ENGINEER DISTRICT
CORPS OF ENGINEERS
MISSISSIPPI VALLEY DIVISION

DESIGNED BY: XXX
CHK BY: XXX
DWN BY: XXX
SUBMITTED BY: XXX
FILE NAME: XXXXXXXXXXXXXXXX
B.DGN: H-NN-NNNNN
SIZE: ANSI D
PLOT SCALE: 180:1
PLOT DATE: FEB 2006

DATE: FEB 2006
SOLICITATION NO.: W912PB-00-B-XXXX
CONTRACT NO.: W912PB-00-C-XXXX
FILE NUMBER: H-NN-NNNNN

LAKE PONTCHARTRAIN LOUISIANA
HURRICANE PROTECTION PROJECT
LONDON AVENUE CANAL
ORLEANS PARISH, LOUISIANA

**BREACH NEAR ROBERT E. LEE
TIE-IN DETAILS, SOUTH END (EAST SIDE)**

SHEET IDENTIFICATION NUMBER
21 of 21