

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 26-Sep-2006	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) ED-99-028, SELA, SE
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, ROOM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118-3651		CODE W912P8	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912P8-06-R-0206	
			X	9B. DATED (SEE ITEM 11) 22-Sep-2006	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The above numbered solicitation for Southeast Louisiana Urban Flood Control Project, Gardere Canal Improvements - Phase I & II, Phase I - From M. L. King Playground to Brown Avenue Canal - Additional Improvements, Phase II - From Brown Avenue Canal to Eighth St., Jefferson Parish, LA, is hereby amended to add the entire bidding schedule to the specification file. The bid package file included the entire bidding schedule, however, the first page was inadvertently omitted from the specification file.  PROPOSAL RECEIPT DATE Proposals are still required to be delivered on 23 October 2006, 2:00 P.M., local time in New Orleans, LA.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  26-Sep-2006

SECTION 00010 - BIDDING SCHEDULE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT  
 GARDERE CANAL IMPROVEMENTS – PHASE I & II  
 PHASE I – FROM M.L. KING PLAYGROUND TO BROWN AVENUE CANAL –  
 ADDITIONAL IMPROVEMENTS  
 PHASE II – FROM BROWN AVENUE CANAL TO EIGHTH STREET  
 JEFFERSON PARISH, LOUISIANA

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Mobilization and Demobilization	1	LS		
0002	Traffic Control and Coordination	1	LS		
0003	Clearing and Grubbing	1	LS		
0004	Removal of Structures and Obstructions	1	LS		
0005	Excavation	55,000	CY		
0006	Bedding Material	15,500	CY		
0007	Lightweight Aggregate (Expanded Clay)	3,500	CY		
0008	Geotextile Separator Fabric	25,650	SY		
0009	Backfill	11,600	CY		
0010	Construction Dewatering	1	LS		
0011	Temporary Retaining Structures	1	LS		
0012	12 Inch Concrete Slab for Sheet Pile Section	5,110	LF		
0013	Permanent Steel Sheet Pile Wall Reach "A" (Station 65+45.1 to Station 115+30)	426,000	SF		
0014	Permanent Steel Sheet Pile Wall Reach "B" (Station 115+30 to Station 117+95.85)	22,000	SF		
0015	Concrete Cap for Sheet Pile Wall	11,100	LF		

SECTION 00010 - BIDDING SCHEDULE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT  
 GARDERE CANAL IMPROVEMENTS – PHASE I & II  
 PHASE I – FROM M.L. KING PLAYGROUND TO BROWN AVENUE CANAL –  
 ADDITIONAL IMPROVEMENTS  
 PHASE II – FROM BROWN AVENUE CANAL TO EIGHTH STREET  
 JEFFERSON PARISH, LOUISIANA

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0016	Jefferson Parish Water Line Canal Crossings (At Station 74+72 and 121+03)	1	LS		
0017	Jefferson Parish Sheriff's Office Water Line Canal Crossings (At Station 126+35 and 128+76)	1	LS		
0018	Concrete "U" Channel Section (10' x 7')	1,100	LF		
0019*	Drop Inlet	3	EA		
0020	Culverts and Storm Drains	1	LS		
0021	8" PVC Pipe	160	LF		
0022	Fences	510	LF		
0023	Fertilizing, Seeding, and Mulching	6.60	AC		
0024	Concrete Channel Transitions	1	LS		
0025	Concrete Retaining Wall	1,800	LF		
0026	Special Drainage Manhole	1	LS		
0027	7" Concrete Slope Pavement at Concrete "U" Channel and Sheet Pile Section	500	SQ		
0028	7" Concrete Slope Pavement at Concrete Paved Canal Section	750	SQ		
0029	8" Concrete Bottom Slab at Concrete Paved Canal Section	35	SQ		

SECTION 00010 - BIDDING SCHEDULE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT  
 GARDERE CANAL IMPROVEMENTS – PHASE I & II  
 PHASE I – FROM M.L. KING PLAYGROUND TO BROWN AVENUE CANAL –  
 ADDITIONAL IMPROVEMENTS  
 PHASE II – FROM BROWN AVENUE CANAL TO EIGHTH STREET  
 JEFFERSON PARISH, LOUISIANA

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0030	Miscellaneous Metalwork	1	LS		
0031	Truck Wash-Down Rack	1	LS		
0032	Silt Fence	8,400	LF		
0033	Geotextile Fabric for Pavement	1,500	SY		
0034	Base Course	1,100	SY		
0035	Removal and Replacement of Concrete Roadway 7" Thick	1,000	SY		
0036	Removal and Replacement of Concrete Driveway 6" Thick	70	SY		
0037	Removal and Replacement of Concrete Curb	700	LF		
0038	Removal and Replacement of Concrete Sidewalk 4" Thick	325	SY		
0039	Removal and Replacement of Asphaltic Concrete Pavement	250	SY		
0040	Cleaning and Hauling off the Silt from Box Culvert at Westbank Expressway	1	LS		
0041	Temporary Dam Emergency Removal and Reconstruction	48	EA		

TOTAL: \$

\* Item 0019 is firm fixed price definite delivery item not subject to FAR cause 52.211-18, variation in "Estimated Quantity".

Award will be made as a whole to one bidder.

NOTE 1: Bidders shall furnish unit prices for all items listed on schedule of bid items, which require unit prices. If the bidder fails to insert a unit price in the appropriate blank for required items but does furnish an extended total or an estimated amount for such items, the Government will deem his unit price to be the

SECTION 00010 - BIDDING SCHEDULE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT  
GARDERE CANAL IMPROVEMENTS – PHASE I & II  
PHASE I – FROM M.L. KING PLAYGROUND TO BROWN AVENUE CANAL –  
ADDITIONAL IMPROVEMENTS  
PHASE II – FROM BROWN AVENUE CANAL TO EIGHTH STREET  
JEFFERSON PARISH, LOUISIANA

---

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
------	-------------	-----------------------	------	---------------	---------------------

---

quotient obtained by dividing the extended estimated amount for that line item by the quantity. IF THE BIDDER OMITTS BOTH THE UNIT PRICE AND THE EXTENDED ESTIMATED AMOUNT FOR ANY REQUIRED ITEM, HIS BID WILL BE DECLARED NON-RESPONSIVE.

NOTE 2: THE NOTICE TO PROCEED (NTP): The successful bidder is advised that performance and payment bonds shall be submitted in accordance with the time frame in block 12B of SF 1442 after Notice of Award. The NTP will be issued immediately after verification of acceptable performance and payment bonds. Within 24 hrs after issuance of the NTP, the Contractor shall initiate a meeting to discuss the submittal process with the Area or Resident Engineer or his authorized representative. Physical work cannot start until the Accident Prevention Program, Contractor Quality Control Plan, and other submittals which may be required, have been submitted and approved and all preliminary meetings called for under the contract, have been conducted.

Note 3: If bids include foreign materials, including sheetpile, the material must be shipped on a U.S. flag vessel (please refer to clauses FAR 52.247-64 and DFAR 252.247-7023). To obtain a waiver could take a significant amount of time, and there is no guarantee that a waiver will be granted. This process could impact the delivery schedule, and the Government assumes no responsibility due any delays caused by the waiver process.