

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 7
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 04-Apr-2007	4. REQUISITION/PURCHASE REQ. NO. W42HEM63428686		5. PROJECT NO.(If applicable)
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, ROOM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118-3651	CODE W912P8	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W912P8-07-R-0068	
		X	9B. DATED (SEE ITEM 11) 03-Apr-2007	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Item No. 10 of SF1449 (Solicitation) was inadvertently marked Set-Aside for Small Business- It should have been marked 100% SETASIDE HUBZONE SMALL BUSINESS In Addition the LINE ITEM QUANTITIES HAVE BEEN INCREASED.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 06-Apr-2007	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The Acquisition Set Aside has changed from Small Business to Hubzone Small Business.

SUPPLIES OR SERVICES AND PRICES

CLIN 0001

The pricing detail quantity has increased by 42.00 from 2.00 to 44.00.

CLIN 0002

The pricing detail quantity has increased by 42.00 from 2.00 to 44.00.

CLIN 0003

The pricing detail quantity has increased by 5.00 from 1.00 to 6.00.

CLIN 0004

The pricing detail quantity has increased by 7.00 from 1.00 to 8.00.

CLIN 0005

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

CLIN 0006

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

CLIN 0009

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

CLIN 0010

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

CLIN 0013

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

CLIN 0014

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

CLIN 0017

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

CLIN 0018

The pricing detail quantity has increased by 4.00 from 40.00 to 44.00.

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for CLIN 0001 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	2	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0002 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	2	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063
-------------	----	---	---------

The following Delivery Schedule item for CLIN 0003 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	1	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	6	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0004 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	1	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	8	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0005 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0006 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0009 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0010 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063
-------------	----	---	---------

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0013 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0014 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0017 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

The following Delivery Schedule item for CLIN 0018 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	40	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
01-MAR-2007	44	OD-OPS PROJ MGR/OLD RIVER LOCK CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS LA 70160-0267 FOB: Destination	B2R0063

(End of Summary of Changes)