

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   4
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 26-Apr-2007	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, ROOM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118-3651	CODE W912P8	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W912P8-07-R-0082	
		X	9B. DATED (SEE ITEM 11) 18-Apr-2007	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  AMENDMENT PURPOSES ARE AS FOLLOWS:  1. PROPOSAL DUE DATE: Proposal due date has been changed from May 3, 2007, to May 10, 2007, 11:00 a.m. Central Time. 2. BID SCHEDULE: The bid schedule from the original solicitation has been modified. The modified schedule is included in this amendment. 3. SUMMARY OF SAMPLING & ANALYSES: A summary of sampling and analyses of sediment and water from the Mississippi River Southwest Pass Channel, LA, is included in this amendment.  -----LAST ITEM-----				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  26-Apr-2007

## **SUMMARY OF CHANGES**

### **SECTION SF 30 - BLOCK 14 CONTINUATION PAGE**

#### **Summary of Sampling & Analyses of Sediment and Water Mississippi River Southwest Pass Channel, Louisiana**

#### **GENERAL:**

The Contractor shall perform all work outlined in this Scope of Work (SOW) to include the following:

- a) Develop a field sampling plan, a safety plan, and a quality assurance project plan using this SOW
- b) Sediment and Water Sampling
- c) Physical Analyses of Sediments
- d) Chemical Analyses of Sediment, Water, Elutriate, and Tissue Samples
- e) Water Column Toxicity Tests
- f) Benthic Toxicity Tests/Solid Phase Toxicity Bioassays and Bioaccumulation Tests

#### **SAMPLING:**

##### **Sediment Sampling**

3 to 6 in-channel sites – sampled to a depth of -55' MLG sites to be determined  
Each site is a composite of 3 separate samples taken at each station

3 in ODMDS (Ocean Dredged Material Disposal Site) - (Grab)  
Each sample to consist of 3 separate samples taken at each station

1 reference sample (Grab) composited from 4 sites

1 control (clean marine sand site to be determined)

##### **Water Sampling**

3 to 6 in channel – collected 1.0 meter above sediment

ODMDS – collect water at 3 stations, and composite

2 duplicates

##### **Elutriate Prep**

6 elutriates prepared from in channel sediments and water

1 duplicate

Refer to the SAP (Sampling & Analysis Plan) and SOW (Scope of Work) for quantities need and details of samplings.

<u>REVISED BID SCHEDULE</u>					
ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
1	Bay/Ocean Going Vessel - US Coast Guard Regulation Class 2 (26' - 40')	DY	4	\$ _____	\$ _____
2	Truck or Vehicle (for sample delivery & towing skiff)	DY	8	\$ _____	\$ _____
3	Staff Scientist	DY	4	\$ _____	\$ _____
4	Technician	DY	8	\$ _____	\$ _____
5	Boat Operator	DY	4	\$ _____	\$ _____
6	Per Diem (quarters & subsistence)	DY	16	\$ _____	\$ _____
7	EPA Priority Pollutants - Water (Attachment 1)	LS	16	\$ _____	\$ _____
8	EPA Priority Pollutants - Sediment (Attachment 1)	LS	14	\$ _____	\$ _____
9	Basic Field Parameters (Table 2)	LS	14	\$ _____	\$ _____
10	Conventional Sediment Analyses (Attachment 1)	LS	14	\$ _____	\$ _____
11	Water Column Toxicity Test	SERIES	6	\$ _____	\$ _____
12	Benthic Toxicity Test	SERIES	2	\$ _____	\$ _____
13	28 Day Bioaccumulation Assessment	SERIES	2	\$ _____	\$ _____
14	EPA Priority Pollutants - Tissue	LS	90	\$ _____	\$ _____
15	Elutriate Preparation	EA	7	\$ _____	\$ _____
16	Carrier Phase GPS	DY	4	\$ _____	\$ _____
17	Preparation of Field Sampling Plan	LS	1	\$ _____	\$ _____
18	Preparation of Draft & Final Data and Analysis Reports	LS	1	\$ _____	\$ _____
<b>TOTAL ALL BID ITEMS</b>					<b>\$ _____</b>

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The required response date/time has changed from 03-May-2007 11:00 AM to 10-May-2007 11:00 AM.

(End of Summary of Changes)