

Bid Results

W912P8-09-B-0031

Coastal Wetlands, Planning, Protection and Restoration Act, 8th Priority Project List, Sabine National Wildlife Refuge Marsh Creation Cycle 2 Project- Permanent Dredge Pipeline Installation, Cameron Parish, LA. ED-06-018

1.	Sunland Construction	(APP LOW)	\$8,744,130.00
2.	Wilco Pipeline Contractors LLC	(S)	\$9,522,000.00
3.	Aqua Terre Contracting Inc		\$12,708,500.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-09-B-0031			2. DATE ISSUED 02/09/2009		3. DATE OPENED 03/11/2009		PAGE OF PAGES			
4. ISSUING OFFICE U.S. ARMY ENGINEERS, DISTRICT NOD P.O. BOX 60627 NEW ORLEANS, LA 70160-0267 UNRESTRICTED Coastal Wetlands, Planning, Protection and Restoration Act, 8th Priority Project List, Sabine National Wildlife			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE			DATE SIGNED				
5. PROJECT TITLE Refuge Marsh Creation Cycle 2 Project – Permanent Dredge Pipeline Installation, Cameron Parish, LA ED-06-018			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS							
			<input type="checkbox"/> A. HIRED LABOR			NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			A. OFFEROR Sunland Construction		B. OFFEROR Wilco Pipeline		B. OFFEROR Aqua Terre			
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			B. BID SECURITY (Type and amount) 2532 Aymond Street		B. BID SECURITY (Type and amount) 402 Service Road		B. BID SECURITY (Type and amount) 115 S. Main Street, Suite 211			
			C. AMENDMENTS ACKNOWLEDGED Eunice, LA 70535			C. AMENDMENTS ACKNOWLEDGED Rayne, LA 70578		C. AMENDMENTS ACKNOWLEDGED Cleburne, TX 76033					
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Mobilization and Demobilization	01	LS	---	548,400.00	---	216,000.00	---	600,000.00	---	1,557,000.00		
0002	Clearing and Grubbing	01	LS	---	56,800.00	---	185,000.00	---	100,000.00	---	195,000.00		
0003	Jacking or Boring Pipe	01	LS	---	126,600.00	---	180,000.00	---	150,000.00	---	274,000.00		
0004	Excavation	01	LS	---	415,900.00	---	191,000.00	---	380,000.00	---	442,500.00		
0005	Backfill	01	LS	---	467,100.00	---	128,000.00	---	220,000.00	---	885,000.00		
0006	Chain Link Fencing and Gates	01	LS	---	15,400.00	---	20,000.00	---	18,000.00	---	46,000.00		
0007	Fertilizing, Seeding and Mulching	22	AC	2,100.0 0	46,200.00	2,500.00	55,000.00	1,000.00	22,000.00	5,000.00	110,000.00		
0008	Concrete for Minor Structures	01	LS	---	37,900.00	---	58,000.00	---	55,000.00	---	57,000.00		
0009	Hydrostatic Testing	01	LS	---	241,000.00	---	71,000.00	---	75,000.00	---	50,000.00		
0010	Pipeline	19,000	LF	374.00	7,106,000.00	365.27	6,940,130.00	---	7,377,000.00	448.00	8,512,000.00		
	OPTIONAL BID ITEMS												

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-09-B-0031	2. DATE ISSUED 02/09/2009	3. DATE OPENED 03/11/2009	PAGE OF	PAGES

4. ISSUING OFFICE U.S. ARMY ENGINEERS, DISTRICT NOD P.O. BOX 60627 NEW ORLEANS, LA 70160-0267 Coastal Wetlands, Planning, Protection and Restoration Act, 8th Priority Project List, Sabine National Wildlife	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE Refuge Marsh Creation Cycle 2 Project – Permanent Dredge Pipeline Installation, Cameron Parish, LA ED-06-018	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
				NO. 1		NO. 2		NO. 3		
	<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		B. OFFEROR		B. OFFEROR		
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 0004	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0011	Granular Backfill										
0011AA	First 2,000 Cubic Yards	2,000	CY	20.00	40,000.00	100.00	200,000.00	75.00	150,000.00	90.00	180,000.00
0011AB	All Over 2,000 Cubic Yards	5,000	CY	20.00	100,000.00	100.00	500,000.00	75.00	375,000.00	80.00	400,000.00
		TOTAL	---	---	\$9,201,300.00	---	\$8,744,130.00	---	\$9,522,000.00	---	\$12,708,500.00