

Bid Results

W912P8-09-B-0039

Atchafalaya River and Bayous Chene, Boeuf, and Black, Atchafalaya Bar Channel Maintenance Dredging, C/l Sta 475+00 to C/L Sta. 13255+00, Non-Continuous (09-1), St. Mary Parish, LA. ED-09-057

|                         |           |     |                 |
|-------------------------|-----------|-----|-----------------|
| 1. Great Lakes Dredging | (APP LOW) | (L) | \$15,663,000.00 |
| 2. Weeks Marine         |           | (L) | \$18,252,000.00 |

| ABSTRACT OF OFFERS - CONSTRUCTION   |   |                   | 1. SOLICITATION NUMBER<br>W912P8-09-B-0039  |               |                     | 2. DATE ISSUED<br>04/07/2009                        |               | 3. DATE OPENED<br>06/04/2009                          |               | PAGE OF<br>1                      | 2 PAGES |
|---|---|-------------------|---|---------------|---------------------|---|---------------|---|---------------|-----------------------------------|---------|
| 4. ISSUING OFFICE<br>U.S. Army Corps of Engineers<br>New Orleans District<br>7400 Leake Ave.<br>New Orleans, LA 70118-3651  |   |                   | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.   |               |                     | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)        |               |   |               |                                   |         |
|   |   |                   |   |               |                     | SIGNATURE   |               |   | DATE SIGNED   |                                   |         |
| 5. PROJECT TITLE<br><br>Atchafalaya River and Bayous Chene, Boeuf, and Black, Atchafalaya Bar Channel Maintenance Dredging, C/L sta. 475+00 to C/L Sta. 1355+00, Non-Continuous (09-1), St. Mary Parish, LA |   |                   | 8. GOVERNMENT ESTIMATE<br>(Check A, B or C and complete D, E, and F)  |               |                     | 9. OFFERS   |               |   |               |                                   |         |
|   |   |                   | <input type="checkbox"/> A. HIRED LABOR<br><br><input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)<br><br><input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) |               |                     | NO. 1   |               | NO. 2   |               | NO. 3                             |         |
| 6. NUMBER OF AMENDMENTS ISSUED<br>0001  |   |                   |   |               |                     | A. OFFEROR<br>Great Lakes                           |               | B. OFFEROR<br>Weeks Marine                            |               | B. OFFEROR                        |         |
|   |   |                   |   |               |                     | B. BID SECURITY (Type and amount)<br>2122 York Road |               | B. BID SECURITY (Type and amount)<br>304 Gaille Drive |               | B. BID SECURITY (Type and amount) |         |
|   |   |                   |   |               |                     | C. AMENDMENTS ACKNOWLEDGED<br>Oak Brook, IL 60523   |               | C. AMENDMENTS ACKNOWLEDGED<br>Covington, LA 70433     |               | C. AMENDMENTS ACKNOWLEDGED        |         |
| 7A. ITEM NO.  | 7B. DESCRIPTION OF OFFERED ITEM                                     | 7C. EST. QUANTITY | D. UNIT   | D. UNIT PRICE | E. ESTIMATED AMOUNT | E. ESTIMATED AMOUNT                                 | D. UNIT PRICE | E. ESTIMATED AMOUNT                                   | D. UNIT PRICE | E. ESTIMATED AMOUNT               |         |
| 0001  | Mobilization and Demobilization                                     | 01                | LS  | ---           | 1,280,000.00        | ---   | 2,200,000.00  | ---   | 1,350,000.00  | ---                               |         |
| 0002  | Additional Mobilization and Demobilization Changing of Plant on Job | 03                | Moves   | 34,300.00     | 102,900.00          | 49,500.00   | 148,500.00    | 45,000.00   | 135,000.00    |                                   |         |
| 0003  | Miles Moved Changing Location of Plant on Job                       | 20                | Miles   | 800.00        | 16,000.00           | 975.00  | 19,500.00     | 850.00  | 17,000.00     |                                   |         |
| 0004  | Dredging C/L Sta. 475+00 to C/L Sta. 650+00                         |                   |   |               |                     |   |               |   |               |                                   |         |
| 0004AA  | First 1,500,000   | 1,500,000         | CY  | 1.22          | 1,830,000.00        | 2.10  | 3,150,000.00  | 2.50  | 3,750,000.00  |                                   |         |
| 0004AB  | All Over 1,500,000  | 500,000           | CY  | .91           | 455,000.00          | 1.80  | 900,000.00    | 1.95  | 975,000.00    |                                   |         |
| 0005  | Dredging C/L Sta. 650+00 to C/L Sta. 1355+00                        |                   |   |               |                     |   |               |   |               |                                   |         |
| 0005AA  | First 8,500,000   | 8,500,000         | CY  | .73           | 6,205,000.00        | .96   | 8,160,000.00  | 1.25  | 10,625,000.00 |                                   |         |
| 0005AB  | All Over 8,500,000  | 1,000,000         | CY  | .66           | 660,000.00          | .96   | 960,000.00    | 1.25  | 1,250,000.00  |                                   |         |
| 0006  | Flotation Access – Bird Island Area                                 | 01                | LS  | ---           | 111,000.00          | ---   | 125,000.00    | ---   | 150,000.00    | ---                               |         |
|   |   | TOTAL             |   |               | 10,659,900.00       |   | 15,663,000.00 |   | 18,252,000.00 |                                   |         |