

Bid Results

Flood control Mississippi River and Tributaries, Indefinite Delivery – Indefinite Quantity Contract 2009 Stone Placement, Mississippi, Atchafalaya, and Red Rivers and Old River Control Channels. ED 09-053

W912P8-09-B-0051

1.	Bertucci LLC	(APP LOW)	Jefferson, LA	(S)	\$22,108,552.00
2.	Luhr Brothers Inc.		Columbia, IL	(L)	\$22,750,000.00
3.	Pine Bluff Sand & Gravel		Pine Bluff, AR	(S)	\$23,323,699.00
4.	GAC Contractor		Panama City, FL	(L)	\$38,414,024.58

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER W912P8-09-B-0051	2. DATE ISSUED May 7, 2009	3. DATE OPENED June 9, 2009	PAGE OF 2	4

4. ISSUING OFFICE U.S. ARMY ENGINEERS, DISTRICT, NOD P.O. BOX 60027 New Orleans, LA 70160-0267 UNRESTRICTED  ED 09-053	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE  FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, INDEFINITE DELIVERY – INDEFINITE QUANTITY Contract  2009 Stone Placement, Mississippi, Atchafalaya, and red Rivers and Old river Control Channels	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)			<b>9. OFFERS</b>					
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2		NO. 3			
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR Bertucci LLC	B. OFFEROR Luhr Brothers Inc		B. OFFEROR Pine Bluff Sand & Gravel			
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount) P.O. Box 10582	B. BID SECURITY (Type and amount) P.O. Box 50		B. BID SECURITY (Type and amount) P.O. Box 7008			

6. NUMBER OF AMENDMENTS ISSUED 0001	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED Jefferson, LA 70181	C. AMENDMENTS ACKNOWLEDGED Columbia, IL 62263	C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611
--	--------------------------	---	--	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Mobilization and Demobilization	1	LS	---	203,000.00	---	50,000.00	---	100,000.00	---	550,000.00
OPTION 0002 (Max. 3 Each)	Subsequent Mobilization and Demobilization	3	LS	---	135,000.00	---	75,000.00	---	57.00	---	3.00
0003	GRADING and EARTH FILL, Mississippi River, Atchafalaya River, Red River, and Old Control Channels	100	CY	14.40	1,440.00	20.00	2,000.00	200.00	20,000.00	10.00	1,000.00
0004	STONE UPPER BANK PAVING, Atchafalaya River, Red River, and Outflow channels	10,000	Ton	48.80	488,000.00	38.00	380,000.00	31.00	310,000.00	34.00	340,000.00
0005	STONE UPPER BANK PAVING, Mississippi River and Inflow Channels	10,000	Ton	43.60	436,000.00	36.00	360,000.00	32.00	320,000.00	34.00	340,000.00
0006	STONE SUBAQUEOUS PAVING, Atchafalaya River, Red River and Outflow Channels	46,000	Ton	48.40	2,226,400.00	34.00	1,564,000.00	31.00	1,426,000.00	33.50	1,541,000.00
0007	STONE SUBAQUEOUS PAVING, Mississippi River and Inflow channels – 200 LB. Stone	100	Ton	54.70	5,470.00	38.00	3,800.00	70.00	7,000.00	33.50	3,350.00
0008	STONE SUBAQUEOUS PAVING, Mississippi River and Inflow										

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER W912P8-09-B-0051			2. DATE ISSUED May 7, 2009		3. DATE OPENED June 9, 2009		PAGE OF 3	4
4. ISSUING OFFICE U.S. ARMY ENGINEERS, DISTRICT, NOD P.O. BOX 60027 New Orleans, LA 70160-0267 UNRESTRICTED  ED 09-053			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE  FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, INDEFINITE DELIVERY – INDEFINITE QUANTITY Contract  2009 Stone Placement, Mississippi, Atchafalaya, and red Rivers and Old river Control Channels			<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)			<b>9. OFFERS</b>					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR		B. OFFEROR		B. OFFEROR	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 0001			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
	Channels – Grade Stone “B” without fines	600,000	Ton	41.00	24,600,000.00	28.15	16,890,000.00	29.95	17,970,000.00	30.00	18,000,000.00
0009	FORESHORE DIKE REPAIRS, Southwest Pass. 36” Gradation Stone	2,000	Ton	67.40	134,800.00	45.00	90,000.00	69.00	138,000.00	45.00	90,000.00
0010	STONE DIKE PAVING, Atchafalaya River, Red River and Outflow Channels – “Grade Stone B”	2000	Ton	43.60	87,200.00	36.00	72,000.00	32.00	64,000.00	32.00	64,000.00
0011	STONE DIKE PAVING, Atchafalaya River, Red River and Outflow Channels – “Grade Stone C”	2,000	Ton	44.70	89,400.00	36.00	72,000.00	30.00	60,000.00	33.00	66,000.00
0012	STONE DIKE PAVING, Mississippi River and Inflow Channels - Grade Stone B”	3,300	Ton	38.20	126,060.00	36.00	118,800.00	30.00	99,000.00	30.00	99,000.00
0013	STONE DIKE PAVING, Mississippi River and Inflow Channels - “Grade Stone C”	43,353	Ton	39.20	1,699,437.60	34.00	1,474,002.00	31.00	1,343,943.00	32.00	1,387,296.00
0014	STONE REPAIRS, Atchafalaya River, Red River and Outflow Channels	5,000	Ton	48.90	244,500.00	38.00	190,000.00	34.00	170,000.00	33.00	165,000.00
0015	STONE REPAIRS Mississippi River and Inflow Channels	19,600	Ton	48.80	956,480.00	38.00	744,800.00	35.00	686,000.00	33.00	646,800.00
0016	STONE KEY CONSTRUCTION, Atchafalaya River	50	LF	29.10	1,455.00	125.00	6,250.00	200.00	10,000.00	175.00	8,750.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER W912P8-09-B-0051			2. DATE ISSUED May 7, 2009		3. DATE OPENED June 9, 2009		PAGE OF 4 4			
4. ISSUING OFFICE U.S. ARMY ENGINEERS, DISTRICT, NOD P.O. BOX 60027 New Orleans, LA 70160-0267 UNRESTRICTED  ED 09-053			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE			DATE SIGNED				
5. PROJECT TITLE  FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, INDEFINITE DELIVERY – INDEFINITE QUANTITY Contract  2009 Stone Placement, Mississippi, Atchafalaya, and red Rivers and Old river Control Channels			<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)			<b>9. OFFERS</b>							
						NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR		B. OFFEROR		B. OFFEROR			
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0001			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0017	STONE KEY CONSTRUCTION, Mississippi	100	LF	17.20	1,720.00	125.00	12,500.00	200.00	20,000.00	175.00	17,500.00		
0018	HOG POINT CHANNEL WORKS REPAIR, Mississippi River (Miles 300.4 to 297.4 AHP), "A" Stone	100	Ton	43.00	4,300.00	34.00	3,400.00	60.00	6,000.00	40.00	4,000.00		
	TOTAL				31,440,662.00		22,108,552.00		22,750,000.00		23,323,699.00		