

Bid Results

W912P8-09-B-0053

West Bank and Vicinity New Orleans, LA Hurricane Protection Project, WBV-22: Westwego Floodwall, Jefferson Parish, LA

1.	Yates Construction	(APP LOW)	(L)	\$7,489,778.75
2.	Quality Enterprises, USA			\$7,973,499.00
3.	Synesis			\$8,222,687.50

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-09-B-0053	2. DATE ISSUED 11SEP 2009	3. DATE OPENED 14 OCT 2009	PAGE OF 2	4 PAGES

4. ISSUING OFFICE U.S. ARMY OF ENGINEERS, DISTRICT NOD P.O. BOX 60627 NEW ORLEANS, LA 70160-0267 UNRESTRICTED ED-09-026	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Mary Catherine Kiefer	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE West Bank and Vicinity New Orleans, LA Hurricane Protection Project WBV-22: Westwego Floodwall, Jefferson Parish, LA	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR	B. OFFEROR	B. OFFEROR
6. NUMBER OF AMENDMENTS ISSUED 0005	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
			C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT						
0001	Mobilization & Demobilization	1	LS	XXX	\$429,285.00	XXX	\$449,555.00	XXX	\$645,000.00	XXX	\$840,000.
0002	Temporary Retaining Structures	1	LS	XXX	146,296.54	XXX	\$401,000.00	XXX	\$550,000.00	XXX	\$60,000.00
0003	Construction Dewatering	1	LS	XXX	363,273.30	XXX	\$166,600.00	XXX	\$270,000.00	XXX	\$30,000.00
0004	Reinforced Concrete Floodwall	1	LS	XXX	\$2,135,887.84	XXX	\$1,400,000.00	XXX	\$1,411,500.00	XXX	\$1,450,000.00
0005	Miscellaneous Metal Work and Specialty Items	1	LS	XXX	\$10,072.74	XXX	\$20,000.00	XXX	\$10,000.00	XXX	\$90,000.00
0006	Temporary Flood Protection	1	LS	XXX	\$81,878.06	XXX	\$43,000.00	XXX	\$110,000.00	XXX	\$45,000.00
0007	Concrete Scour Protection	1,315	SY	67.25	\$88,433.75	\$47.00	\$61,805.00	\$85.00	\$111,775.00	\$55.00	\$72,325.00
0008**	Driving Steel H-Piling HP14x89	25,011	LF	111.27	\$2,782,973.97	\$53.00	\$1,325,583.00	\$61.00	\$1,525,671.00	\$65.00	\$1,625,715.00
0009**	Driving Steel H-Piling HP14x73	45,121	LF	94.94	\$4,283,787.74	\$47.00	\$2,120,687.00	\$48.00	\$2,165,808.00	\$55.00	\$2,481,655.00
0010	Government-Furnished Piles	1	LS	XXX	\$20,613.93	XXX	\$93,000.00	XXX	\$50,000.00	XXX	\$28,000.00
0011	Driven Steel Sheet Piling	43,760	SF	4.84	\$211,798.40	\$7.75	\$339,140.00	\$5.00	\$218,800.00	\$6.80	\$297,568.00
0012	Pulling, Steel Sheet Pile, Type PZ-35	1	LS	XXX	\$14,523.89	XXX	\$5,800.00	XXX	\$15,000.00	XXX	\$12,000.00
0013**	Driving, Steel Sheet Pile, Type PZ-35	662	SF	6.12	\$4,051.44	\$15.00	\$9,930.00	\$10.00	\$6,620.00	\$7.00	\$4,634.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-09-B-0053	2. DATE ISSUED 11SEP 2009	3. DATE OPENED 14 OCT 2009	PAGE OF 3	4 PAGES
--	--	------------------------------	-------------------------------	--------------	---------

4. ISSUING OFFICE U.S. ARMY OF ENGINEERS, DISTRICT NOD P.O. BOX 60627 NEW ORLEANS, LA 70160-0267 UNRESTRICTED ED-09-026	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Mary Catherine Kiefer	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE West Bank and Vicinity New Orleans, LA Hurricane Protection Project WBV-22: Westwego Floodwall, Jefferson Parish, LA	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/> A. HIRED LABOR		A. OFFEROR	B. OFFEROR	B. OFFEROR
	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
6. NUMBER OF AMENDMENTS ISSUED 0005	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0014	Embankment Compacted Fill	17,500	CY	37.58	\$657,650.00	\$23.50	\$411,250.00	\$2.00	\$35,000.00	\$20.00	\$350,000.00
0015	Demolition and Removal of Existing I-Wall	1	LS	XXX	\$227,074.91	XXX	\$105,000.00	XXX	\$150,000.00	XXX	\$70,000.00
0016	Granular Backfill	660	CY	65.19	\$43,025.40	\$22.00	\$14,520.00	\$25.00	\$16,500.00	\$30.00	\$19,800.00
0017	Painting	1	LS	XXX	\$284,025.00	XXX	\$88,000.00	XXX	\$85,500.00	XXX	\$361,380.00
0018	Clearing and Grubbing	1	LS	XXX	\$12,852.44	XXX	\$90,000.00	XXX	\$15,000.00	XXX	\$20,000.00
0019	Geotextile Separator	2,897	SY	4.12	\$11,935.64	\$2.75	\$7,966.75	\$5.00	\$14,485.00	\$1.50	\$4,345.50
0020	Temporary Access Road	1	LS	XXX	\$78,174.72	XXX	\$48,000.00	XXX	\$110,000.00	XXX	\$140,000.00
0021	Surfacing	966	CY	54.76	\$52,898.16	\$82.00	\$79,212.00	\$60.00	\$57,960.00	\$70.00	\$67,620.00
0022	Truck Wash-Down Rack	1	LS	XXX	\$99,919.42	XXX	\$5,500.00	XXX	\$8,800.00	XXX	\$26,000.00
0023	Seeding and Mulching	3	AC	3138.07	\$9,411.21	\$4,200.00	\$12,600.00	\$35,000.00	\$105,000.00	\$2,500.00	\$7,500.00
0024	Fertilizer	180	LB	2.30	\$414.00	\$2.00	\$360.00	\$3.50	\$630.00	\$2.00	\$360.00
0025	Lime Soil Amendment (Optional Item)	3	TON	1301.15	\$3,903.45	\$40.00	\$120.00	\$800.00	\$2,400.00	\$450.00	\$1,350.00
0026	Sulfur Soil Amendment (Optional Item)	1.50	TON	1454.23	\$2,181.35	\$1,900.00	\$2,850.00	\$1,100.00	\$1,650.00	\$650.00	\$975.00

