

BID RESULTS

W912P8-10-B-0020-Amendment-04

Lake Pontchartrain and Vicinity, Louisiana Project, North of Airline Highway, St. Charles Parish, LA

Cross Bayou Drainage Structure – Phase II LPV-07b.2

Cajun Construction, Baton Rouge, LA	\$13,474,550.00
Ceres, Brooklyn Park, MN	\$13,977,861.87
Yates Construction, Jackson, MS	\$13,516,373.00
Target Construction, Henderson, NV	\$ 9,731,265.00
Continental Construction, Belle Chasse, LA	\$14,310,000.00
Sunesis Construction, West Chester, OH	\$12,525,108.50
QE (Quality Enterprises) Chesapeake, VA	\$10,709,418.00
ComAdd JV, Purvis, MS	\$13,197,966.00
Lakeshore Engineering Services, Detroit, MI (Apparent LOW)	\$ 9,511,535.96

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-10-B-0020			2. DATE ISSUED 17-Nov-2009		3. DATE OPENED 10-Feb-2010		PAGE OF 1		3 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) LINDSAY DAWSON Contract Specialist							
						SIGNATURE				DATE SIGNED			
5. PROJECT TITLE Lake Pontchartrain and Vicinity, Louisiana Project, North of Airline Highway, Cross Bayou Drainage Structure – Phase II LPV-07b.2 St. Charles Parish, LA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS							
						NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Lakeshore Engineering Services, Inc 7310 Woodward Ave Fifth Floor Detroit, MI 48202		B. OFFEROR Target Construction, Inc 2470 St Rose Parkway, Ste 308 Henderson, NV 89074		B. OFFEROR Quality Enterprises 208 Tintern Court Chesapeake, VA 23320			
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0005			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Mobilization & Demobilization	1	LS		266010.00		1482802.64		700000.00		850000.00		
0002	Temporary Flood Protection	1	LS		136468.00		192215.16		165000.00		105000.00		
0003	Temporary Restraining Structures	1	LS		1673052.00		741401.32		746000.00		1100000.00		
0004	Silt Fences	2,300	LF	4.00	9200.00	3.19	7337.00	5.00	11500.00	4.00	9200.00		
0005	Demolition & Decontruction	1	LS		131800.00		197707.02		140000.00		295000.00		
0006	Reinforced Concrete Flood Wall	1	LS		1718432.00		988535.10		880000.00		1698800.00		
0007	Reinforced Concrete Drainage Structure	1	LS		803269.00		499759.41		565000.00		995000.00		
0008	Oainting System No. 4	1	LS		26009.00		168050.97		10000.00		30000.00		
0009	Miscellaneous Specialty Items	1	LS		38854.00		197707.02		210000.00		766000.00		
0010	Separator Geotextile	3,150	SY	4.00	12600.00	2.75	8662.50	2.00	6300.00	5.00	15750.00		
0011	Clearing & Grubbing	1	LS		22719.00		123017.71		325000.00		36000.00		

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-10-B-0020	2. DATE ISSUED 17-Nov-2009	3. DATE OPENED 10-Feb-2010	PAGE OF 2	3 PAGES
--	--	-------------------------------	-------------------------------	--------------	---------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) LINDSAY DAWSON Contract Specialist			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE Lake Pontchartrain and Vicinity, Louisiana Project, North of Airline Highway, Cross Bayou Drainage Structure – Phase II LPV-07b.2 St. Charles Parish, LA	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS		
	<input type="checkbox"/> A. HIRED LABOR	NO. 1	NO. 2	NO. 3		
	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)		
	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED		

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0012	Granular Backfill	612	CY	36.00	22032.00	58.22	35630.64	69.00	42228.00	75.00	45900.00
0013	Construction Dewatering	1	LS		369427.00		148280.27		370000.00		128000.00
0014	Embankment, Compacted Fill	7,550	CY	31.00	234050.00	17.58	132729.00	43.00	324650.00	24.50	184975.00
0015	Piling, Steel Sheet, Z Type 1	27,050	SF	28.00	757400.00	34.60	935930.00	33.00	892650.00	28.50	770925.00
0016	Piling, Steel Sheet, Z Type 2	2,495	SF	36.00	89820.00	34.60	86327.00	33.00	82335.00	37.00	92315.00
0017	Steel, H-Piling	56,321	LS	84.00	4730964.00	49.43	2783947.03	62.00	3491902.00	48.00	2703408.00
0018	Surfacing	635	CY	82.00	52070.00	48.88	31038.80	68.00	43180.00	90.00	57150.00
0019	Seeding & Mulching	6	AC	3200.00	19200.00	2306.59	13839.54	1500.00	9000.00	9000.00	54000.00
0020	NOT USED	--	--								
0021	Fertilizer										
0021AA	First 600 pounds	600	LB	1.00	600.00	2.48	1488.00	10.00	6000.00	1.00	600.00

ABSTRACT OF OFFERS - CONSTRUCTION		1. SOLICITATION NUMBER W912P8-10-B-0020	2. DATE ISSUED 17-Nov-2009	3. DATE OPENED 10-Feb-2010	PAGE OF 3	3 PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED		I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) LINDSAY DAWSON Contract Specialist			
5. PROJECT TITLE			SIGNATURE		DATE SIGNED	

**Lake Pontchartrain and Vicinity, Louisiana Project,
North of Airline Highway,
Cross Bayou Drainage Structure – Phase II
LPV-07b.2
St. Charles Parish, LA**

0005

8. GOVERNMENT ESTIMATE		9. OFFERS		
(Check A, B or C and complete D, E, and F)		NO. 1	NO. 2	NO. 3
<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR Lakeshore Engineering Services, Inc 7310 Woodward Ave Fifth Floor Detroit, MI 48202	B. OFFEROR Target Construction, Inc 2470 St Rose Parkway, Ste 308 Henderson, NV 89074	B. OFFEROR Quality Enterprises 208 Tintern Court Chesapeake, VA 23320
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

6. NUMBER OF AMENDMENTS ISSUED

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT						
0021AB	All over 600 pounds	270	LB	1.00	270.00	2.48	669.60	10.00	2700.00	1.00	270.00
0022	Lime Soil Amendment (Optional)	6	TON	558.00	3348.00	906.16	5436.96	1500.00	9000.00	720.00	4320.00
0023	Sulphur Soil Amendment (Optional)	3	TON	929.00	2787.00	1016.00	3048.00	1500.00	4500.00	1100.00	3300.00
0024	Concrete Scour Protection	1,965	SY	77.00	151305.00	169.15	332379.75	232.00	455880.00	105.00	206325.00
0025	Sluice Gates & Hoist	6	EA	97382.00	584292.00	42287.34	253724.04	15000.00	90000.00	57000.00	342000.00
0026	Bedding	280	CY	84.00	23520.00	37.90	10612.00	78.00	21840.00	78.50	21980.00
0027	Rip Rap	1,240	TON	68.00	84320.00	48.88	60611.20	90.00	111600.00	80.00	99200.00
0028	Painting System No. 6	1	LS		225374.00		68648.28		15000.00		94000.00
	TOTAL				12189192.00		9511535.96		9731265.00		10709418.00