

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1   3	
2. AMENDMENT/MODIFICATION NO. 0005	3. EFFECTIVE DATE 10-Sep-2003	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) ED-00-053	
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, RM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118	CODE DACW29	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DACW29-03-B-0018	
			X	9B. DATED (SEE ITEM 11) 08-Oct-2002	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The above numbered solicitation for Passes of the Mississippi River, Pass A'Loutre Sediment Mining Project, Plaquemines Parish, Louisiana ED-00-053 is amended as follows:  A BID OPENING DATE OF THURSDAY, SEPTEMBER 18, 2003 2:00 P.M. LOCAL TIME AND PLACE OF BID OPENING HAS BEEN ESTABLISHED.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 09-Sep-2003	

SECTION 00700

FAR 52.211-12, Liquidated Damages –Construction (Sep 2000), change \$1,250.00 to read \$1,055.00.

SECTION 01100

Page 5, subparagraph 2.p. After subparagraph 2.p, insert the following:

“(q) Dredging Safety Management Program. If the Contractor is a currently accepted participant in the Dredging Contractors of America (DCA)/United States Army Corps of Engineers (USACE) Dredging Safety Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP):

- (1) make available for review, upon request, the Contractor’s current Safety Management System (SMS) documentation,
- (2) submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS,
- (3) submit the current dredge(s) Certificate of Compliance based on third party audit, and
- (4) submit for review and acceptance, site-specific addenda to the SMS as specified in the solicitation.”

SECTION 02482

1. Page 1, paragraph 1.1. Delete in its entirety and insert the following:

“The work provided for herein consists of furnishing all plant, labor, materials and equipment and performing all operations necessary to dredge material within the limits of the borrow area, to the lines and grades as shown on the contract drawings. Limits of work shown on the contract drawings are approximate and may be adjusted by the Contracting Officer should actual shoaling conditions require the adjustment of the limits of work.”

2. Page 4, subparagraph 1.6.2.(4).(a). Line 2, change “Mr. Domingo Elguezbal” to “Mr. Alan Hunter”.

3. Page 7, subparagraph 3.1.3. Delete in its entirety and insert the following:

“3.1.3 Reserved”.

### DRAWINGS

Pen and Ink Change:

Dwg. 2 of 4. The limits of the borrow area on Drawing 2 of 4 have been revised to the following coordinates:

X Coordinate	Y Coordinate
3945236.37	247498.66
3945728.20	246358.29
3948687.34	243618.16
3947289.35	241748.48
3946475.66	242840.38
3946086.33	243141.76
3945781.81	243122.23
3945824.44	242133.80
3945132.41	241814.39
3944910.72	247302.24

Coordinates are State Plane, Louisiana South, NAD 83.