

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 16-Sep-2003	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) POC: A Smith
6. ISSUED BY USACE, CONTRACTING DIVISION P.O. BOX 60267 NEW ORLEANS LA 70160-0267	CODE DACW29	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. DACW29-03-B-0078	
		X	9B. DATED (SEE ITEM 11) 26-Aug-2003	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.				
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The above numbered solicitation for West Bank Hurricane Protection, West Bank and Vicinity, Hurricane Protection Project, Lake Cataouatche Levee Enlargement, Pump Station to Segnette State Park, B/L Sta. 309+00 to 518+50, Jefferson Parish, La is being amended as follows:  <p style="text-align: center;">BID OPENING DATE</p> THE BID OPENING DATE OF TUESDAY, 30 SEPTEMBER 2003, 2:00 P.M. LOCAL TIME AND PLACE OF BID OPENING REMAINS UNCHANGED.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 15-Sep-2003	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Section 02231

1. Page 2, paragraph 3.2.1. In the 3rd line, change "fencing" to "chain link fencing". In the 5th line, delete the phrase "in accordance with 02332-3.1.2".
2. Page 3, paragraph 3.2.7.3. In the 2<sup>nd</sup> line change "clearing and grubbing only" to " "Available Excess Material Stockpile And Burning And Chipping Area" (as shown on the drawings)".
3. Page 5, paragraph 3.3.6. In the 2<sup>nd</sup> line change "clearing and grubbing only" to " "Available Excess Material Stockpile And Burning And Chipping Area" ".
4. Page 6. Add the following new paragraphs.

3.4.7 Removal of Fencing

All fencing to be removed within the designated limits of work shall be delivered and disposed of at the Drake Stock Yard Facility. The Contractor shall coordinate the exact placement location with the Contracting Officer. "

3.4.8 Removal of Sand Cement Bags

All sand cement bags to be removed within the designated limits of work shall be disposed of within the existing drainage canal during the drainage canal fill operations."

SECTION 02318

Page 6, paragraph 3.2.2.2. In the 3<sup>rd</sup> line, change "and from" to "and start from".

SECTION 02332

Page 4. Add the following new paragraph after paragraph 1.4.3.

1.4.1 Barricades At Ramps

No separate measurement and payment will be made for the barricades at ramps. Payment for this work including furnishing all plant, labor, and materials shall be included in the contract lump sum price for "Mobilization and Demobilization". "

Page 11, paragraph 3.5. Delete this paragraph in its entirety and substitute the following therefore:

### “3.5 BARRICADES AT RAMPS

The Contractor shall install two sets of barricades at stations 310+34 and 517+97, as shown on the drawings. “

#### SECTION 02830

1. Page 1, paragraph 1.2. Delete the 1st paragraph shown in its entirety.
2. Page 4, paragraph 3.1. Add the following to the end of this paragraph: “Payment for this removal shall be in accordance with SECTION 02231, "CLEARING AND GRUBBING".”

#### DRAWINGS

1. Dwg. 9 of 40.
  - a. NOTE 2. Change "CONTRACTOR TO GRADE AND PROVIDE HIS/HER OWN DESIGN AND ALIGNMENT INCLUDING" to "CONTRACTOR SHALL PROVIDE HIS/HER OWN".
  - b. Add the following new note as:  
  
“6. TRANSITION EAST/ACCESS HAUL ROAD FROM BASELINE STATION 82+00 (OVER NEW LEVEE BERM) AND TIE TO LEVEE RAMP AT LEVEE BASELINE STATION 518+00, SEE DRAWING 7. “
2. Dwg. 10 of 40, All Typical Sections for the FINAL EAST ACCESS/HAUL ROAD and TYPICAL SECTION AT NEW 36" CULVERTS Change dimension "1' " and "1' TYP" to "1' MIN TYP" on East Access/Haul Road slope compacted fill cover over granular fill.

SECTION 00010 - BIDDING SCHEDULE

West Bank and Vicinity, New Orleans, Louisiana, Hurricane Protection Project  
 Lake Cataouatche Levee Enlargement  
 Lake Cataouatche Pump Station to Segnette State Park  
 Jefferson Parish, Louisiana

Item	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Mobilization and Demobilization	01	LS		
0002	Clearing and Grubbing	01	LS		
0003	Embankment, Compacted Fill	314,000	CY		
0004	Embankment, Uncompacted Fill	998,000	CY		
0005	Separator Geotextile	37,700	SY		
0006	Surfacing	3,300	CY		
0007	Granular Material	8,200	CY		
0008*	Fertilizing, Seeding, and Mulching	160	AC		
0009	Borrow Pit Development	01	LS		
0010	Truck Wash-Down Rack	01	LS		
0011	Storm Drainage	176	LF		
0012	Security Fencing - Chain Link	282	LF		
0013	Security Fencing - Gate	01	EA		
0014	Safety Fence - Hog Wire	4400	LF		
0015	Safety Fence Gates - Hog Wire	03	EA		
0016	Levee Markers and Pads, Installed	1	LS		
0017	Final Construction- East Access Haul Road - Compacted Fill	21,000	CY		
0018	Excess Material	590,000	CY		

TOTAL: \$

\*Denotes a change from the previous Bid Schedule