

BID RESULTS

SOLICITATION NO. W912P8-04-B-0044

CONTRACT NO. W912P8-04-D-0022

**FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, INDEFINITE
DELIVERY/INDEFINITE QUANTITY CONTRACT 2004 STONE PLACEMENT,
MISSISSIPPI, ATCHAFALAYA, RED AND CALCASIEU RIVERS AND OLD RIVER
CONTROL CHANNELS**

5-BIDDERS

CHOCTAW TRANSPORTATION CO INC.	\$11,416,000.00	(L)	LOWEST BIDDER
PINE BLUFF SAND & GRAVEL	\$11,827,140.00	(L)	
LUHR BROTHERS, INC.	\$11,917,502.00	(L)	
PATTON-TULLY TRANSPORTATION, LLC	\$12,130,780.00	(L)	
SOUTER CONSTRUCTION, INC.	\$12,852,950.74	(S HUBZONE)	

CONTRACT SPECIALIST _____

DATE _____

4. ISSUING OFFICE US ARMY ENGINEER DISRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) SIGNATURE _____ DATE SIGNED _____
--	---	---

5. PROJECT TITLE Flood Control, Mississippi River and Tributaries, Indefinite Delivery – Indefinite Quantity Contract 2004 Stone Placement, Mississippi, Atchafalaya, Red and Calcasieu Rivers and Old River Control Channels ED 04-043	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9 OFFERS								
			NO. 1	NO. 2	NO. 3						
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR Choctaw Transportation Co., Inc.	A. OFFEROR Pine Bluff Sand & Gravel Co.	A. OFFEROR Luhr Brothers Inc.						
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) P O Box 585	B. BID SECURITY (Type and amount) P O Box 7008	B. BID SECURITY (Type and amount) P O Box 50							
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025	C. AMENDMENTS ACKNOWLEDGED Pine Bluff AR 71611	C. AMENDMENTS ACKNOWLEDGED Columbia, IL 62236							

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization & Demobilization	1	EA	69,000	69,000	25,000	25,000	300,000	300,000	150,000	150,000
OPTION 0002	Mobilization & Demobilization	3	EA	69,000	207,000	25,000	75,000	25,000	75,000	3,334	10,002
0003	Grading and Earth Fill, Mississippi River, Atchafalaya	---	---	---	---	---	---	---	---	---	---
	River, Red River and Old River Control Channels	4,000	CY	4.90	19,600	2.50	10,000	3.75	15,000	7.00	28,000
0004	Stone Upper Bank Paving, Atchafalaya River, Red River	---	---	---	---	---	---	---	---	---	---
	And Outflow Channels	15,000	TON	17.10	256,500	15.50	232,500	14.87	223,050	18.10	271,500
0005	Stone Upper Bank Paving Mississippi River and	---	---	---	---	---	---	---	---	---	---
	Inflow Channels	15,000	TON	18.60	279,000	15.00	225,000	17.54	263,100	19.60	294,000
0006	Stone Subaqueous Paving, Atchafalaya River, Red River	---	---	---	---	---	---	---	---	---	---
	And Outflow Channels	5,000	TON	16.60	83,000	14.00	70,000	14.85	74,250	16.40	82,000
0007	Stone Subaqueous Paving, Mississippi River and	---	---	---	---	---	---	---	---	---	---
	Inflow Channels	550,000	TON	18.10	9,955,000	15.40	8,470,000	15.84	8,712,000	16.00	8,800,000

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-04-B-0044	2. DATE ISSUED 28 MAY 2004	3. DATE OPENED 28 JUN 2004	PAGE OF	2 PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE Flood Control, Mississippi River and Tributaries, Indefinite Delivery – Indefinite Quantity Contract 2004 Stone Placement, Mississippi, Atchafalaya, Red and Calcasieu Rivers and Old River Control Channels ED 04-043	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9 OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2	NO. 3

6. NUMBER OF AMENDMENTS ISSUED	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR Choctaw Transportation Co., Inc.	A. OFFEROR Pine Bluff Sand & Gravel Co.	A. OFFEROR Luhr Brothers Inc.
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount) P O Box 585	B. BID SECURITY (Type and amount) P O Box 7008	B. BID SECURITY (Type and amount) P O Box 50

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0008	Stone Dike Paving, Calcasieu River	65,000	TON	21.50	1,397,500	19.50	1,267,500	17.00	1,105,000	16.00	1,040,000
0009	Foreshore Dike Repairs, Southwest Pass, 36" Gradation Stone	---	---	---	---	---	---	---	---	---	---
		20,000	TON	23.50	470,000	23.25	465,000	23.48	469,600	22.00	440,000
0010	Stone Dike Paving, Mississippi River and Inflow Channels	10,000	TON	18.60	186,000	14.00	140,000	15.53	155,300	18.50	185,000
0011	Stone Repairs, Atchafalaya River, Red River and Outflow Channels	---	---	---	---	---	---	---	---	---	---
		4,000	TON	16.90	67,600	14.50	58,000	14.71	58,840	22.00	88,000
0012	Stone Repairs, Mississippi River and Inflow Channels	20,000	TON	18.30	366,000	16.50	330,000	16.00	320,000	23.30	466,000
0013	Hog Point Channel Construction Works Repair, Mississippi River (Miles 300.4 to 297.4 AHP), "A" Stone	---	---	---	---	---	---	---	---	---	---
		4,000	TON	13.00	52,000.00	12.00	48,000	14.00	56,000	15.75	63,000
		TOTAL	---	---	\$13,408,200.00	---	\$11,416,000.00	---	\$11,827,140.00	---	\$11,917,502.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-04-B-0044	2. DATE ISSUED 28 MAY 2004	3. DATE OPENED 28 JUN 2004	PAGE OF	2 PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE Flood Control, Mississippi River and Tributaries, Indefinite Delivery – Indefinite Quantity Contract 2004 Stone Placement, Mississippi, Atchafalaya, Red and Calcasieu Rivers and Old River Control Channels ED 04-043	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9 OFFERS					
			NO. 4		NO. 5		NO. 6	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR Patton-Tully Transportation, LLC		A. OFFEROR Souter Construction Co., Inc.		A. OFFEROR	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) P O Box 28		B. BID SECURITY (Type and amount) P O Box 876		B. BID SECURITY (Type and amount)		
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Memphis, TN 38101		C. AMENDMENTS ACKNOWLEDGED Conway, AR 72033		C. AMENDMENTS ACKNOWLEDGED		

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization & Demobilization	1	EA	69,000	69,000	197,000	197,000	1,256,450.74	1,256,450.74		
OPTION 0002	Mobilization & Demobilization	3	EA	69,000	207,000	15,000	45,000	20,000	60,000		
0003	Grading and Earth Fill, Mississippi River, Atchafalaya	---	---	---	---	---	---	---	---	---	---
	River, Red River and Old River Control Channels	4,000	CY	4.90	19,600	2.35	9,400	4.00	16,000		
0004	Stone Upper Bank Paving, Atchafalaya River, Red River	---	---	---	---	---	---	---	---	---	---
	And Outflow Channels	15,000	TON	17.10	256,500	18.76	281,400	14.95	224,250		
0005	Stone Upper Bank Paving Mississippi River and	---	---	---	---	---	---	---	---	---	---
	Inflow Channels	15,000	TON	18.60	279,000	17.34	260,100	17.40	261,000		
0006	Stone Subaqueous Paving, Atchafalaya River, Red River	---	---	---	---	---	---	---	---	---	---
	And Outflow Channels	5,000	TON	16.60	83,000	18.06	90,300	14.95	74,750		
0007	Stone Subaqueous Paving, Mississippi River and	---	---	---	---	---	---	---	---	---	---
	Inflow Channels	550,000	TON	18.10	9,955,000	15.58	8,569,000	16.00	8,800,000		

