Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES)
Eff. Date 03/30/01 PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE
05. LOCKS (75 x 1200%)

TIME 14:22:28

DETAIL PAGE 16

“~rermanent Access QUANTY 1JOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Permanent Access

safety & misc 0.00 0.00 0.00 11.00
1.00 1S 0.00 0 0 0 11

Graded Crushed Agg Rdwy Base Crs 1.29 2.83 23.80 0.00
140.00 CY XSABA 85.00 180 396 3,333 0

Road Surfacing 140.00 CY 180 396 3,333 1"
Site Work 180 396 3,333 11
Permanent Access 180 396 3,333 11

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR

11.00
11 11.00

27.92
3,909 27.92

3,920 28.00

UPB ID: NAT95A



