Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 72
09. Channels and Canals

Sitework QUANTY UOM CREW 1D CUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
Sitework
Mob and Demob - mechanical 0.00 0.00 0.00 125000.00 125000.00
dredge 1.00 LS 0.00 0 0 0 125,000 125,000 125000
Mob & Demob - mechanical dredge o] 0 0 125,000 125,000

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 73
09. Channels and Canals

Sitework QUANTY UOM CREW ID QUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
mechanical dredging and haul 0.00 0.00 0.00 2.60 2.60

1080000 CY 0.00 0 0 0 2,808,000 2,808,000 2.60

East Access Channel dredging 1080000 cY 0 0 0 2,808,000 2,808,000 2.60
Sitework 0 0 0 2,933,000 2,933,000
Channels and Canals 0 0 02,933,000 2,933,000

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



