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DETAILED ESTIMATE DETAIL PAGE 82
11. LEVEE AND FLOODWALLS

Floodwalls QUANTY UOM CREW ID OUTPUT ~ LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Floodwalts
Erosion Protection
This item is for all equipment, labor, and materials required to furnish
and place Hay Bales and Screen for erosion control. It is assumed this
Wwill be subcontracted.

Hay Bales and Screen 0.00 0.00 0.00 2.00 2.00
6800.00 LF 0.00 0 0 0 13,600 13,600 2.00

Price from La. Erosion Control

on similar work

Erosion Protection 6800.00 LF 0 v] 0 13,600 13,600 2.00
Site Work 0 0 0 13,600 13,600
Care and Diversion of Water 0 0 0 13,600 13,600

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



