Wed 22 May 2002
Eff. Date 03/30/01

Tri-Service Automated Cost Engineering System (TRACES)
PROJECT SOR075:

TIME 14:22:28
GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 106
25. Mitigation
Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
Mitigation
Ditches and sediment trap
excavate new ditch 1300* 8 12* x 0.00 0.00 0.00 3.00 3.00
50! 30000 cy 0.00 0 0 0 90,000 90,000 3.00
clean /deepen existing ditch 0.00 0.00 0.00 3.00 3.00
14000 cY 0.00 0 0 0 42,000 42,000 3.00
sediment trap at each ditch 0.00 0.00 0.00 3.00 3.00
entrance 15000 cY 0.00 0 -0 0 45,000 45,000 3.00
misc 0.00 0.00 0.00 23000.00 23000.00
1.00 LS 0.00 0 0 0 23,000 23,000 23000
Ditches and sediment trap o] 0 0 200,000 200,000
Misc Mitigation o 0 0 200,000 200,000

LABOR ID: BYUSOR EQUIP ID: NAT95A

Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 107
25. Mitigation

Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Last year of construction

bul ldoze undesireable trees 0.00 0.00 0.00 1500.00 1500.00

45.80 ACR 0.00 0 0 0 68,700 68,700 1500.00
plant seedlings 0.00 0.00 0.00 200.00 200.00

45.80 ACR 0.00 0 0 0 9,160 9,160 200.00

Last year of construction 0 0 0 77,860 77,860

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID:z BYUSOR UPB 1D: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 108
25. Mitigation

Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

1st year after project ccmplete

monitoring & report 0.00 0.00 0.00 50.00 50.00

45.80 ACR 0.00 0 0 0 2,290 2,290 50.00
replant where necessary (25% 0.00 0.00 0.00 200.00 200.00
assumed) 11.45 ACR 0.00 0 0 0 2,290 2,290 200.00

1st year after project complete o 0 0 4,580 4,580

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075:  GIWM Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 109
25. Mitigation

Mitigation QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

5th year after project complete

plant seedlings 0.00 0.00 0.00 200.00 200.00

18.20 ACR 0.00 0 0 0 3,640 3,640 200.00
reduce competing vegetation 0.00 0.00 0.00 500.00 500.00

45.80 ACR 0.00 0 0 0 22,900 22,900 500.00
5th year after project complete a 0 o 26,540 26,540

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 110
25. Mitigation

Mitigation QUANTY UCM CREW 1D OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
6th year after project complete
monitoring & report 0.00 0.00 0.00 50.00 50.00
64.00 ACR 0.00 0 0 0 3,200 3,200 50.00
replant where necessary (25% 0.00 0.00 0.00 2000.00 2000.00
: assumed) 4.55 ACR 1.00 LS 0.00 0 0 0 2,000 2,000 2000.00
! minimum $2000
|
e e TP RPN RREREPEEEER
i 6th year after project complete 0 0 0 5,200 5,200
.

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 111
25. Mitigation

10th year after project complete

plant seedlings 0.00 0.00 0.00 200.00 200.00

14.90 ACR 0.00 0 0 0 2,980 2,980 200.00
reduce competing vegetation 0.00 0.00 0.00 500.00 500.00

18.20 ACR 0.00 0 0 0 9,100 9,100 500.00
10th year after project complete o 0 0 12,080 12,080

LABOR iD: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORD75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE - DETAIL PAGE 112
25. Mitigation

Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

11th year after project complete

monitoring & report 0.00 0.00 0.00 50.00 50.00

78.90 ACR 0.00 0 0 0 3,945 3,945 50.00
replant where necessary (25% 0.00 0.00 0.00 2000.00 2000.00
assumed) 3.73 ACR 1.00 LS 0.00 0 0 0 2,000 2,000 2000.00

minimum $2000

11th year after project complete 0 0 0 5,945 5,945

LABOR ID: BYUSCR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR0O75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 113
25. Mitigation

Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

16th year after project complete

reduce competing vegetation 0.00 0.00 0.00 500.00 500.00

14,90 ACR 0.00 0 0 0 7,450 7,450 500.00
monitoring & report 0.00 0.00 0.00 50.00 50.00

78.90 ACR ~0.00 0 0 0 3,945 3,945 50.00

16th year after project complete 0 o 0 11,395 11,395

LABOR 1D: BYUSOR EQUIP ID: NAT9SA Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 114
25. Mitigation

Mitigation QUANTY UOM CREW 1D OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

20th year after project complete

monitoring & report 0.00 0.00 0.00 50.00 50.00
78.90 ACR 0.00 0 0 0 3,945 3,945 50.00
20th year after project complete 0 0 0 3,945 3,945

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075:  GIWW Lock Feasibility Study - Bayou Sorrell Lock
DETAILED ESTIMATE DETAIL PAGE 115
25. Mitigation
Mitigation QUANTY UOM CREW ID OuTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
25th year after project complete
monitoring & report 0.00 0.00 0.00 50.00 50.00
78.90 ACR 0.00 0 0 0 3,945 3,945 50.00
25th year after project complete 0 0 0 3,945 3,945
i
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LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

PROJECT SORO75:

Tri-Service Automated Cost Engineering System (TRACES)
GIWM Lock Feasibility Study - Bayou Sorrell Lock

25. Mitigation

TIME 14:22:28

MISC

35th year after project complete

plant seedlings

monitoring & report

LABOR ID: BYUSOR

EQUIP ID: NAT95A

47.40 ACR

126.20 ACR

35th year after project complete

0.00

0.00

Currency in DOLLARS

0 15,795

CREW ID: BYUSOR

DETAIL PAGE 116
TOTAL COST  UNIT
200.00
9,480 200.00
50.00
6,315  50.00
15,795

UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 117
25. Mitigation

Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

36th year after project complete

monitoring & report 0.00 0.00 0.00 50.00 50.00

47.40 ACR 0.00 0 0 0 2,370 2,370  50.00
replant where necessary (25% 0.00 0.00 0.00° 200.00 200.00
assumed) 11.85 ACR 0.00 0 0 0 2,370 2,370 200.00
36th year after project complete 0 0 0 4,740 4,740

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 118
25. Mitigation

Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

40th year after project complete

reduce competing vegetation 0.00 0.00 0.00 500.00 500.00
47.40 ACR 0.00 0 0 0 23,700 23,700 500.00
40th year after project complete 0 0 0 23,700 23,700

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 119
25. Mitigation

Mitigation QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
45th year after project complete
monitoring & report 0.00 0.00 0.00 50.00 50.00
126.30 ACR 0.00 0 0 0 6,315 6,315 50.00
45th year after project complete 0 0 0 6,315 6,315
Forest Development & Management 0 0 0 202,040 202,040
Mitigation 0 0 0 402,040 402,040
Mitigation - 0 0 0 402,040 402,040
Mitigation 0 0 0 402,040 402,040

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



