31. Construction Management

Construction Management	QUANTY	UOM	CREW ID	OUTPUT	LABOR	EQUIPMNT	MATERIAL	MISC	TOTAL COST	UNIT
Construction Management										
Construction Management										
Supervision and Administration (S&A) costs provided by Charles Everhardt, CEMVN-CD-CV 9/2000										
Construction Division					0.00	0.00	0.00	953322.00	953322.00	
	1.00	LS		0.00	0	0	0	953,322	953,322	953322
Lock Resident Office					0.00	0.00	0.00	3990642	3990642.00	
	1.00	LS		0.00	0	0	0	3,990,642	3,990,642	3990642
Survey A&E Contract					0.00	0.00	0.00	500000.00	500000.00	
	1.00	LS		0.00	0	0	0	500,000	500,000	500000
Construction Management					0	0	0	5,443,964	5,443,964	
Construction Management					0	0	0	5,443,964	5,443,964	
Construction Management					0	0	0	5,443,964	5,443,964	
Construction Management					0	0	0	5,443,964	5,443,964	
Construction Management					0	0	0	5,443,964	5,443,964	
GIWW Lock Feasibility Study	1.00	EA			4027785	3,629,550	12401428	34277000	54,335,76	254335762