

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, BROWN AVENUE CANAL IMPROVEMENTS
HAROLD STREET TO GARDERE CANAL
JEFFERSON PARISH, LA
DACW29-00-B-0010

TOTALS:

GOVERNMENT ESTIMATE - \$2,012,979.00

1. CIRCLE, INC. - \$1,998,588.80 (SMALL BUSINESS)
2. PURNELL CONSTRUCTION CO., INC. - \$2,235,780.00 (SMALL BUSINESS)
3. B & K CONSTRUCTION CO., INC. - \$2,252,680.00 - (SMALL BUSINESS)

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0010			2. DATE ISSUED 11/15/ 99		3. DATE OPENED 12/2199		PAGE OF 1 PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, BROWN AVENUE CANAL, IMPROVEMENTS HAROLD STREET TO GARDERE CANAL, JEFFERSON PARISH, LA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR CIRCLE , INC.		A. OFFEROR PURNELL CONSTRUCTION CO., INC.		A. OFFEROR B & K CONSTRUCTION CO.	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 2			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D.UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOLITION	1	LS	-----	102,000.00	-----	53,365.97	-----	100,000.00	-----	118,700.00
0002	DEMOLITION	1	LS	-----	24,000.00	-----	10,210.33	-----	17,000.00	-----	50,000.00
0003	CONSTRUCTION DEWATERING	1	LS	-----	265,715.00	-----	182,288.37	-----	215,000.00	-----	350,000.00
0004	TEMP. RETAINING STRUCTURE	1	LS	-----	117,600.00	-----	33,762.15	-----	20,000.00	-----	40,000.00
0005	EXCAVATION	16,500	CY	7.84	129,360.00	10.99	181,335.00	8.00	132,000.00	11.00	181,500.00
0006	EMBANKMENT	2,500	CY	3.92	9,800.00	6.53	16,325.00	6.00	15,000.00	10.00	25,000.00
0007	CUT EXISTING DRAINAGE PIPE (<48")	5	EA	240.00	1,200.00	340.34	1,701.70	500.00	2,500.00	1,500.00	7,500.00
0008	CUT EXISTING DRAINAGE PIPE (>48")	2	EA	240.00	480.00	1,701.72	3,403.44	600.00	1,200.00	2,000.00	4,000.00
0009	24" CMP PIPE	5	LF	180.00	900.00	185.15	925.75	58.00	290.00	290.00	1,450.00
0010	24" PVC PIPE	510	LF	60.00	30,600.00	123.89	63,183.90	58.00	29,580.00	124.00	63,240.00
0011	36" CMP PIPE	5	LF	300.00	1,500.00	250.49	1,252.45	300.00	1,500.00	297.00	1,485.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0010			2. DATE ISSUED 11/15/ 99		3. DATE OPENED 12/21/99		PAGE OF 2		3 PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE				DATE SIGNED			
5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, BROWN AVENUE CANAL IMPROVEMENTS HAROLD STREET TO GARDERE CANAL, JEFFERSON PARISH, LA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS							
						NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CIRCLE, INC.		A. OFFEROR PURNELL CONSTRUCTION CO.		B. OFFEROR B & K CONSTRUCTION			
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 2			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D.UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0012	FERTILIZING, SEEDING AND MULCHING	3	AC	1,800	5,400.00	1,565.58	4,696.74	1,500.00	4,500.00	1,400.00	4,200.00		
0013	TRAFFIC CONTROL AND COORDINATION	1	LS		15,000.00		20,937.98		25,000.00		43,000.00		
0014	CONCRETE SLOPE PAVING	1,735	SQ	494.00	857,090.00	508.64	882,490.40	650.00	1,127,750.00	400.00	694,000.00		
0015	BOX CULVERT TRANSITION	1	LS		12,501.00		15,035.05		25,000.00		25,000.00		
0016	PILE CAPS	4	EA	178.00	712.00	1,606.42	6,425.68	900.00	3,600.00	1,630.00	6,520.00		
0017	PILING, CONCRETE PRECAST, PRESTRESSED (12"X12")	240	LF	26.40	6,336.00	78.96	18,950.40	35.00	8,400.00	30.00	7,200.00		
0018	8" DUCTILE IRON PIPE	400	LF	203.00	81,200.00	118.34	47,336.00	180.00	72,000.00	71.00	28,400.00		
0019	NOT USED												
0020	BEDDING FOR SLOPE PAVING	8,510	CY	36.17	307,800.00	35.06	298,360.60	37.00	314,870.00	49.00	416,990.00		
0021	BEDDING FOR BOX CULVERT TRANSITION	70	CY	41.14	2,880.00	35.06	2,454.20	37.00	2,590.00	50.00	3,500.00		
0022	GEOTEXTILE FABRIC	22,725	SY	1.80	40,905.00	1.43	32,496.75	1.00	22,725.00	1.80	40,905.00		
0023	SILT FENCING	5,500	LF	3.46	19,008.00	3.74	20,570.00	2.50	13,750.00	3.00	16,500.00		

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0010			2. DATE ISSUED 11/1599		3. DATE OPENED 12/2199		PAGE 1 OF	3 PAGES	
4. ISSUING OFFICE US AMRY CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, BROWN AVE. CANAL IMPROVEMENTS HAROLD STREET TO GARDERE CANAL, JEFFERSON PARISH, LA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CIRCLE , INC.		B. OFFEROR PURNELL CONSTRUCTION CO. INC.		B. OFFEROR B & K CONSTRUCTION		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)					
6. NUMBER OF AMENDMENTS ISSUED 2			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D.UNIT PRICE	E. ESTIMATED AMOUNT	G. UNIT PRICE	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0024	TRUCK WASH PAD	1	EA	12,000	12,000.00	5,581.65	5,581.65	5,000.00	5,000.00	38,100.00	38,100.00	
0025	ASPHALT ROADWAY PAVEMENT	485	SY	66.00	32,010.00	63.15	30,627.75	50.00	24,250.00	40.00	19,400.00	
0026	ROADWAY BASE COURSE (12" THICK)	485	SY	26.40	12,804.00	22.60	10,961.00	15.00	7,275.00	14.00	6,790.00	
0027	DROP INLETS	18	EA	3,000	54,000.00	2,995.03	53,910.54	2,500.00	45,000.00	1,350.00	24,300.00	
	TOTAL				2,142,801.00		1,998,588.80		2,235,780.00		2,252,680.00	