

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE OF PAGES 1   2	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 01-Dec-2000		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) Allen/504-862-1120	
6. ISSUED BY USACE, CONTRACTING DIVISION 7400 LEAKE AVE., RM 172  NEW ORLEANS, LA 70118		CODE DACW29		7. ADMINISTERED BY (If other than item 6) CODE			
				<b>See Item 6</b>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW29-00-B-0134	
				X		9B. DATED (SEE ITEM 11) 13-Nov-2000	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.  Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the document; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN THE REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>							
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Subject solicitation for West Bank and Vicinity, New Orleans, LA, Hurricane Protection Project, Algiers Canal Levee Enlargement and Floodwall - East Side, Hero Levee to Belle Chase Highway, Plaquemines Parish, LA, is hereby amended as follows:  BID OPENING DATE: BID OPENING DATE AND TIME OF 13 DECEMBER 2000, 2:00 P.M. (LOCAL TIME AT PLACE OF BID OPENING) REMAINS UNCHANGED.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DIANE K. PECOUL / CONTRACTING OFFICER			
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  01-Dec-2000	

SF 30, BLOCK 14 (CONTINUATION PAGE)

Section 02077

1. Page 02077-1, paragraph 1.1, 3rd line. Replace "crown road or" with "access".
2. Page 02077-4, title. Replace "CROWN ROAD," with "ACCESS".

Section 02332

Page 02332-4, paragraph 1.4.5, second line. Change "contrast" to contract".

Drawings

1. Drawing 1, INDEX TO DRAWINGS, TITLE, drawings 12 and 15. Delete "RESERVED FOR".
2. Drawing 40, SECTION - FALSEWORK SPAN. Delete "PAYMENT LINE FOR STRUCTURE EXCAVATION AND BACKFILL".