

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 4</div>	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 20-Oct-2000		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) Morris	
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, ROOM 172 NEW ORLEANS, LA 70118		CODE CW29 7400 LEAKE AVENUE		7. ADMINISTERED BY (If other than item 6) CODE <div style="text-align: center;">See Item 6</div>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW29-00-B-0138	
				X		9B. DATED (SEE ITEM 11) 29-Sep-2000	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the document; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN THE REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Mississippi River to the Gulf of Mexico, Southwest Pass, 2000 Pile Dike Repairs, Mile 5.98R BHP to 20.14R BHP, Plaquemines Parish, LA [ED-00-049] The purpose of this amendment is as follows: 1. Incorporate revised Bidding Schedule and make pen and ink changes to the drawings - See attached Continuation Pages. 2. BID OPENING DATE and TIME of 1 NOV 2000 at 2:00 Local Time remains unchanged. 3. No other term or condition is changed.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) ELIE FRIED STOWE / CONTRACTING OFFICER			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 20-Oct-2000	

SF30, BLOCK 14 (CONTINUATION PAGE)

1. SECTION 00010, Pages 00010-3 and 4. Delete the Bidding Schedule in its entirety, and substitute the attached revised Bidding Schedule.
2. DRAWINGS. Make the following pen and ink changes to the drawings:
 - a. Drawing 11 of 26, Table: In the sixth column (labeled "NEW CLUSTER PILES, LENGTH"), on the last line (labeled "TOTALS"), delete 4090 and insert 4450.
 - b. Drawing 18 of 26, Table: In the seventh column (labeled "NEW WALES, CURTAIN"), on the line labeled "2+06 to 2+51", delete 70 and insert 45. In the sixth column (labeled "NEW CLUSTER PILES, LENGTH"), on the line labeled "Sta. 2+08", delete 55 and insert 70. In the sixth column (labeled "NEW CLUSTER PILES, LENGTH"), on the line labeled "TOTALS" delete 8405 and insert 8450.
 - c. Drawing 20 of 26, Table: In the fourth column (labeled "NEW CURTAIN PILES, LENGTH"), on the last line (labeled "TOTALS"), delete 43735 and insert 43740. In the fifth column (labeled "NEW CLUSTER PILES, NO."), on the last line (labeled "TOTALS"), delete 326 and insert 329.

SECTION 00010 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO THE GULF OF MEXICO,
SOUTHWEST PASS, 2000 PILE DIKE REPAIRS,
MILE 5.98R B.H.P TO 20.14R B.H.P, PLAQUEMINES PARISH, LOUISIANA

ITEM	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Mobilization and Demobilization	1	LS		
0002	Creosote Treated Timber Piles, 35 feet to 60 feet				
0002AA*	First 146,990 LF	146,990	LF		
0002AB*	All Over 146,990 LF	73,490	LF		
0003	Creosote Timber Treated Piles, 65 feet to 75 feet				
0003AA*	First 26,620 LF	26,620	LF		
0003AB*	All Over 26,620 LF	13,310	LF		
0004	Creosote Timber Treated Piles, 80 feet to 90 feet				
0004AA*	First 14,040 LF	14,040	LF		
0004AB*	All Over 14,040 LF	7,015	LF		
0005	Creosote Treated Timber Wales				
0005AA*	First 7,110 LF	7,110	LF		
0005AB*	All Over 7,110 LF	3,552	LF		
0006	Removal of Existing Timber Piles and Wales				
0006AA	First 1,325 Each	1,325	EA		
0006AB	All Over 1,325 Each	663	EA		
0007	Wrapping Existing Cluster Piles				
0007AA	First 100 Each	100	EA		
0007AB	All Over 100 Each	52	EA		
0008	Wrapping Existing Curtain Piles				
0008AA	First 1 Each	1	EA		
0008AB	All Over 1 Each	1	EA		

SECTION 00010 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO THE GULF OF MEXICO,
SOUTHWEST PASS, 2000 PILE DIKE REPAIRS,
MILE 5.98R B.H.P TO 20.14R B.H.P, PLAQUEMINES PARISH, LOUISIANA

ITEM	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0009	Pile Shoes				
0009AA	First 2 Each	2	EA		
0009AB	All Over 2 Each	1	EA		
0010	Flotation Channel	1	LS		
TOTAL:				\$	

* Denotes change from previous Bidding Schedule

Award will be made as a whole to one bidder.

NOTE 1: Bidders shall furnish unit prices for each item listed in the Schedule requiring a unit price. If the bidder fails to insert a unit price in the appropriate blank for required item(s), but does furnish an extended total, or an estimated amount for such item(s), the Government shall deem the unit price to be the quotient obtained by dividing the extended amount for that line item by the quantity. IF A BIDDER OMITTS BOTH THE UNIT PRICE AND THE EXTENDED TOTAL OR ESTIMATED AMOUNT FOR ANY ITEM, ITS BID SHALL BE DECLARED NON-RESPONSIVE AND THEREFORE INELIGIBLE FOR AWARD.

NOTE 2: EXPEDITING THE NOTICE TO PROCEED (NTP): The NTP for this contract will be expedited. The successful bidder is advised that performance and payment bonds shall be submitted within three (3) days after Notice of Award. The NTP will be issued immediately after verification of acceptable performance and payment bonds. Within seven (7) days after issuance of the NTP, the Contracting Officer or authorized representative will meet with the Contractor to discuss the submittal process. Physical work cannot start until the Accident Prevention Program, Contractor Quality Control Plan, and other submittals, which may be required, have been submitted and approved and all preliminary meetings called for under the contract have been conducted.