

**BID RESULTS - W912P8-04-B-0011**

**FLOOD CONTROL OF THE MISSISSIPPI RIVER AND TRIBUTARIES, MISSISSIPPI DELTA REGION, LA . DAVIS POND  
FRESHWATER DIVERSION, EAST GUIDE LEVEE, SECOND LIFT, CONTRACT 2-A (41+00 C/L TO STA 350+50 C/L), ST. CHARLES  
PARISH, LA ED-02-008**

**100% HUB ZONE –SET ASIDE**

<b>1. LOWLAND CONSTRUCTION, INC.</b>	<b>THIBODAUX, LA</b>	<b>(L)</b>	<b>\$1,677,622.00</b>	
<b>2. ENVIRONMENTAL WETLAND RECOVERY SERVICES</b>	<b>MARRERO, LA</b>	<b>(HZ)</b>	<b>\$ 794,527.00</b>	
<b>3. HAMP’S CONSTRUCTION</b>	<b>NEW ORLEANS, LA</b>	<b>(HZ)</b>	<b>\$ 740,980.00</b>	
<b>4. DEAN EQUIPMENT, INC.</b>	<b>HARVEY, LA</b>	<b>(HZ)</b>	<b>\$ 686,400.00</b>	<b>(APP LOW)</b>
<b>5. BOINES CONSTRUCTION CO. INC.</b>	<b>HARVEY, LA</b>	<b>(HZ)</b>	<b>\$1,494,800.00</b>	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-04-B-0011			2. DATE ISSUED 22 MARCH 2004		3. DATE OPENED 21 APRIL 2004		PAGE 0F  PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  100% HUBZONE SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  DENISE GERACI-MORRISON					
						SIGNATURE			DATE SIGNED 4/21/2004		
5. PROJECT TITLE  FLOOD CONTROL OF THE MISSISSIPPI RIVER & TRIBUTARIES, MISSISSIPPI DELTA REGION, LA, DAVIS POND FRESHWATER  DIVERSION, EAST GUIDE LEVEE, SECOND LIFT, CONTRACT 2-A (STA 41+00 C/L TO STA 350+50 C/L), ST. CHARLES PARISH, LA ED-02-008			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Dean Equipment Inc.		B. OFFEROR Hamp's Construction		B. OFFEROR Environmental Wetlands Rec.	
6. NUMBER OF AMENDMENTS ISSUED 0003			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 2240 Peters Rd.		B. BID SECURITY (Type and amount) 1319 Newton St.		B. BID SECURITY (Type and amount) P.O. Box 1038	
			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Harvey, LA 70058		C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70114		C. AMENDMENTS ACKNOWLEDGED Marrero, LA 70073	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMobilIZATION	01	LS	XXX	125,000	XXX	154,000	XXX	18,940	XXX	50,000
0002	CLEARING & GRUBBING	01	LS	XXX	128,000	XXX	120,000	XXX	130,000	XXX	78,627
0003	EMBANKMENT, UNCOMPACTED FILL	158,000	CY	5	790,000	2.20	347,600	3.25	513,500	3.75	592,500
0004	TIMBER BRIDGE PIPELINE MAT	01	LS	XXX	14,400	XXX	12,000	XXX	22,000	XXX	25,000
0005	FERTILIZING, SEEDING, & MULCHING	44	AC	1800	79,200	1200	52,800	1285	56,540	1100	48,400
	TOTAL	XXX	XXX	XXX	1,136,600	XXX	686,400	XXX	740,980	XXX	794,527