

Project Title and brief description	Project Location	Type of Work	Anticipated Advertisement	NAICS	Estimated Dollar Value	Set-Aside Decision
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (1 of 7)	Lower Mississippi River, LA	Dredging	FY20	237990	\$10M - \$25M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (2 of 7)	Lower Mississippi River, LA	Dredging	FY20	237990	\$10M - \$25M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (3 of 7)	Lower Mississippi River, LA	Dredging	FY20	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Baton Rouge (4 of 7)	Lower Mississippi River, LA	Dredging	FY20	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (5 of 7)	Lower Mississippi River, LA	Dredging	FY20	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Baton Rouge (6 of 7)	Lower Mississippi River, LA	Dredging	FY20	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Baton Rouge (7 of 7)	Lower Mississippi River, LA	Dredging	FY20	237990	\$10M - \$25M	Unrestricted
Comite Diversion - HWY 61 and KCS Bridge Construction	Comite, LA	Heavy Construction	1st Q FY 20	237990	\$25M-\$100M	SBA Set-Aside
WSLP-00-B Bonnet Carre (Earthwork Stockpile Contract 2)	Laplace, LA	Heavy Construction	1st Q FY 20	237990	\$25M-\$100M	TBD
Lower West Mississippi Seepage (Relief Wells)	Ascension Parish, LA	Heavy Construction	1st Q FY 20	237990	\$1M-\$5M	SBA Set-Aside
Point Pleasant Seepage Phase 2 (Relief Wells)	Iberville Parish, LA	Heavy Construction	1st Q FY 20	237990	\$1M-\$5M	SBA Set-Aside
OM Mermentau River, MR-01 Dredge Mermentau Bar Channel	Mermentau River, LA	Dredging	1st Q FY 20	237990	\$1M-\$5M	Unrestricted
Atchafalaya Basin Dredging near Morgan City and Three Rivers, LA	Morgan City, LA	Dredging	1st Q FY 20	237990	\$1M-\$5M	Unrestricted
West Shore Lake Pontchartrain-00-A Bonnet Carre (Earthwork Stockpile Contract 1)	Laplace, LA	Heavy Construction	1st Q FY 20	237990	\$25M-\$100M	Unrestricted
Dredging Activities for Navigation Bay and Upper Bar	Atchafalaya River, Bayous Chene Black & Bouef	Dredging	1st Q FY 20	237990	\$1M - \$5M	Unrestricted
Dredging of Calcasieu River Bar Channel (1 of 4)	Calcasieu River & Pass, LA	Dredging	1st Q FY 20	237990	\$25M - \$100M	Unrestricted
Dredging of Calcasieu River Bar Channel (2 of 4)	Calcasieu River & Pass, LA	Dredging	FY20	237990	\$5M - \$10M	Unrestricted
Dredging of Calcasieu River Bar Channel (3 of 4)	Calcasieu River & Pass, LA	Dredging	1st Q FY 20	237990	\$10M - \$25M	Unrestricted
Dredging of Calcasieu River Bar Channel (4 of 4)	Calcasieu River & Pass, LA	Dredging	FY20	237990	\$5M - \$10M	Unrestricted
Dredge Baptiste Collette or Tiger Pass navigation channel	Mississippi River: Outlets at Venice	Dredging	1st Q FY 20	237990	\$1M - \$5M	Unrestricted
Jetty Repairs at Baptiste Collette	Mississippi River: Outlets at Venice	Heavy Construction	1st Q FY 20	237990	\$5M - \$10M	Unrestricted
Calcasieu River & Pass: Jetty Repairs	Lake Charles, LA	Heavy Construction	1st Q FY 20	237990	\$5M - \$10M	SBA Set-Aside
Bonnet Carre: Replacement Structure Needles	Bonnet Carre Spillway	Service & Supply	1st Q FY 20	237990	\$250k - \$500k	SBA Set-Aside
Bonnet Carre: Limestone & Rock	Bonnet Carre Spillway	Service & Supply	1st Q FY 20	237990	\$250k - \$500k	SBA Set-Aside
Bonnet Carre: Blasting & Painting of Structure Bays	Bonnet Carre Spillway	Service & Supply	1st Q FY 20	237990	\$250k - \$500k	SBA Set-Aside
East Baton Rouge Flood Control-MATOC	Baton Rouge LA	Heavy Construction	1st Q FY 20	237990	\$225M-\$250M	SBA: Hub-Zone
HSDRRS: New Orleans To Venice NOV-EVM-05 Mitigation Bank Credits	Plaquemines, LA	Service & Supply	1st Q FY 20	237990	\$100k - \$250k	SBA Set-Aside
HSDRRS: Southeast, LA SELA 28.4b Greenspace Restoration	New Orleans, LA	Service & Supply	1st Q FY 20	237990	\$1M - \$5M	SBA Set-Aside
HSDRRS: New Orleans To Venice NOV-NF-W-05a.2 Myrtle Grove to Woodlawn Oak Levee Construction	Plaquemines, LA	Heavy Construction	1st Q FY 20	237990	\$25M - \$100M	Unrestricted
HSDRRS: New Orleans To Venice NOV-NF-W-06a.1 Woodpark to Pointe Celeste Levee Construction	Plaquemines, LA	Heavy Construction	1st Q FY 20	237990	\$25M - \$100M	Unrestricted
HSDRRS: New Orleans To Venice NOV-NF-W-06a.2 Pointe Celeste to West Pointe A La Hache Levee Construction	Plaquemines, LA	Heavy Construction	1st Q FY 20	237990	\$25M - \$100M	Unrestricted
HSDRRS: New Orleans To Venice NOV-NF-W-05a.1 LaReussite to Myrtle Grove Levee Construction	Plaquemines, LA	Heavy Construction	2nd Q FY 20	237990	\$100M - \$250M	Unrestricted

HSDRRS: West Bank & Vicinity, LA WBV-03a.1 Misc. Wok on Pump Stations	New Orleans, LA	Heavy Construction	2nd Q FY20	237990	\$1M - \$5M	SBA Set-Aside
Bayou Lafourche dredge navigation channel at Port Fourchon	Bayou Lafourche, LA	Dredging	2nd Q FY 20	237990	\$500k - \$1M	SBA Set-Aside
Baron Rouge Harbor - Dredging for Navigation at Devils Swamp	Baton Rouge Harbor, LA	Dredging	2nd Q FY 20	237990	\$500k - \$1M	Unrestricted
Dredging the inland reach of Calcasieu River and Pass	Calcasieu River & Pass, LA	Dredging	2nd Q FY 20	237990	\$5M - \$10M	Unrestricted
Maintenance Dredging for Houma Navigation Canal, LA	Houma, LA	Dredging	2nd Q FY 20	237990	\$500k - \$1M	Unrestricted
Repair large crack on the concrete girder under the gantry crane rail on the Old River Overbank Structure	Old River, LA	Heavy Construction	2nd Q FY 20	237990	\$500k - \$1M	SBA Set-Aside
Dredging the Forebay & Tailbay at Old River Lock	Old River, LA	Dredging	2nd Q FY 20	237990	\$5M - \$10M	SBA Set-Aside
Comite Diversion-07 Channel (Segment #3)	Comite, LA	Heavy Construction	2nd Q FY 20	237990	\$10M-\$25M	SBA Set-Aside
Comite Diversion-09 Channel (Segment #4)	Comite, LA	Heavy Construction	2nd Q FY 20	237990	\$10M-\$25M	SBA Set-Aside
Carrollton Phase III - Mississippi River Levee & Floodwall Construction	New Orleans, LA	Heavy Construction	2nd Q FY 20	237990	\$10M-\$25M	TBD
Channel Improvements - Dredging Mississippi River Shallow Draft	Mississippi River, LA	Dredging	2nd Q FY 20	237990	\$500k - \$1M	SBA Set-Aside
Comite Diversion-03 Channel (Segment #1)	Comite, LA	Heavy Construction	3rd Q FY 20	237990	\$10M-\$25M	SBA Set-Aside
Comite Diversion-05 Channel (Segment #2)	Comite, LA	Heavy Construction	3rd Q FY 20	237990	\$10M-\$25M	SBA Set-Aside
Comite Diversion-04 Bayou Baton Rouge Drop Structure Construction	Comite, LA	Heavy Construction	3rd Q FY 20	237990	\$10M-\$25M	SBA Set-Aside
Comite Diversion-12 Clearing and Snagging the Three Bayous	Comite, LA	Heavy Construction	3rd Q FY 20	237990	\$1M-\$5M	SBA Set-Aside
Grand Isle, LA Sandfill (Dredging)	Grand Isle, LA	Heavy Construction	3rd Q FY 20	237990	\$5M-\$10M	SBA Set-Aside
Comite Diversion-02 Brooks Lake Closure	Comite, LA	Heavy Construction	3rd Q FY 20	237990	\$1M-\$5M	SBA Set-Aside
Channel Improvements: Articulated Concrete Mat Casting	Abbeyville, LA	Heavy Construction	3rd Q FY 20	237990	\$10M-\$25M	SBA Set-Aside
Comite Diversion-06 Cypress Bayou Drop Structure Construction	Comite, LA	Heavy Construction	4th Q FY 20	237990	\$10M-\$25M	SBA Set-Aside
Comite Diversion-11 Comite River Diversion Structure Construction	Comite, LA	Heavy Construction	4th Q FY 20	237990	\$10M-\$25M	Unrestricted
HSDRRS: West Bank & Vicinity, LA WBV-EVM-910 Mitigation	New Orleans, LA	Heavy Construction	4th Q FY 20	237990	\$10M-\$25M	Unrestricted
East Baton Rouge Flood Control-06 Bayou Fountain	Baton Rouge LA	Heavy Construction	1st Q FY 21	237990	\$5M-\$10M	SBA Set-Aside
West Shore Lake Pontchartrain - 101 Levee Construction - Station 885+00 to Station 979+75	Laplace, LA	Heavy Construction	1st Q FY 21	237990	\$10M-\$25M	SBA Set-Aside
East Baton Rouge Flood Control-07 Beaver Bayou	Baton Rouge LA	Heavy Construction	1st Q FY 21	237990	\$10M-\$25M	SBA Set-Aside
West Shore Lake Pontchartrain-107 Levee Construction - Station 326+00 to Station 411+00	Laplace, LA	Heavy Construction	1st Q FY 21	237990	\$5M-\$10M	SBA Set-Aside
East Baton Rouge Flood Control-08 Blackwater Bayou	Baton Rouge LA	Heavy Construction	1st Q FY 21	237990	\$10M-\$25M	SBA Set-Aside
West Shore Lake Pontchartrain-104 Levee and Utility Floodwalls Construction - Station 628+00 to 759+00	Laplace, LA	Heavy Construction	1st Q FY 21	237990	\$10M-\$25M	SBA Set-Aside
West Shore Lake Pontchartrain-112 KCSRR Floodgate and Levee Construction	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$1M-\$5M	SBA Set-Aside
West Shore Lake Pontchartrain-110 Levee Construction - Station 136+50 to Station 191+75	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$5M-\$10M	SBA Set-Aside
West Shore Lake Pontchartrain-109 Levee and Utility Floodwall Construction - Station 191+75 to 247+50	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$10M-\$25M	Unrestricted
West Shore Lake Pontchartrain-111 US-61 Raised Highway Crossing Construction	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$10M-\$25M	Unrestricted
West Shore Lake Pontchartrain-105 Ridgefield and Perriloux Canal Drainage Structures and Levee Construction	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$25M-\$100M	Unrestricted
West Shore Lake Pontchartrain-113 CNRR Floodgate and Levee Construction	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$1M-\$5M	SBA Set-Aside
West Shore Lake Pontchartrain-108 Levee and Mississippi Bayou Drainage Structure Construction	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$10M-\$25M	SBA Set-Aside

West Shore Lake Pontchartrain-102 I-10 East Floodwall Crossing and Montz Canal Drainage Structures and Levee Construction	Laplace, LA	Heavy Construction	2nd Q FY 21	237990	\$10M-\$25M	SBA Set-Aside
West Shore Lake Pontchartrain-115 St. James Parish	Laplace, LA	Heavy Construction	3rd Q FY 21	237990	\$10M-\$25M	SBA Set-Aside
West Shore Lake Pontchartrain-103 Frenier Road and Highway 51 Floodgates and Levee Construction	Laplace, LA	Heavy Construction	3rd Q FY 21	237990	\$10M-\$25M	SBA Set-Aside
West Shore Lake Pontchartrain-106 I-10 West Floodwall Crossing Construction	Laplace, LA	Heavy Construction	3rd Q FY 21	237990	\$5M-\$10M	Unrestricted
West Shore Lake Pontchartrain-114 Pump Stations Construction	Laplace, LA	Heavy Construction	3rd Q FY 21	237990	\$100M-\$250M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (1 of 7)	Lower Mississippi River, LA	Dredging	FY21	237990	\$10M - \$25M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (2 of 7)	Lower Mississippi River, LA	Dredging	FY21	237990	\$10M - \$25M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (3 of 7)	Lower Mississippi River, LA	Dredging	FY21	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Baton Rouge (4 of 7)	Lower Mississippi River, LA	Dredging	FY21	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Gulf (5 of 7)	Lower Mississippi River, LA	Dredging	FY21	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Baton Rouge (6 of 7)	Lower Mississippi River, LA	Dredging	FY21	237990	\$25M - \$100M	Unrestricted
Dredging Activities for Navigation Mississippi River, New Orleans to Baton Rouge (7 of 7)	Lower Mississippi River, LA	Dredging	FY21	237990	\$10M - \$25M	Unrestricted
Dredging of Calcasieu River Bar Channel (1 of 4)	Calcasieu River & Pass, LA	Dredging	FY 21	237990	\$25M - \$100M	Unrestricted
Dredging of Calcasieu River Bar Channel (2 of 4)	Calcasieu River & Pass, LA	Dredging	FY 21	237990	\$5M - \$10M	Unrestricted
Dredging of Calcasieu River Bar Channel (3 of 4)	Calcasieu River & Pass, LA	Dredging	FY 21	237990	\$10M - \$25M	Unrestricted
Dredging of Calcasieu River Bar Channel (4 of 4)	Calcasieu River & Pass, LA	Dredging	FY 21	237990	\$5M - \$10M	Unrestricted
White Bayou Drop Structure	Comite, LA	Heavy Construction	FY 20		\$5M-\$10M	TBD
Lower Jones Creek	Baton Rouge LA	Heavy Construction	FY 20		\$5M-\$10M	SBA Set-Aside
Ward Creek	Baton Rouge LA	Heavy Construction	FY 20		\$10M-\$25M	TBD
Upper Jones Creek	Baton Rouge LA	Heavy Construction	FY 20		\$10M-\$25M	SBA Set-Aside
Lively Bayou	Baton Rouge LA	Heavy Construction	FY 20		\$10M-\$25M	SBA Set-Aside
Weiner Creek	Baton Rouge LA	Environmental	FY 20		\$10M-\$25M	Unrestricted
East Baton Rouge Flood Control - Environmental Mitigation	Baton Rouge LA	Environmental	FY 20		\$25M-\$100M	Unrestricted