

USACE New Orleans District Acquisition Forecast FY24 and Beyond

Project Title and Description	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Anticipated Solicitation Date	Anticipated Award Date
OM Mermentau River Schooner Guidewall Replacement	\$5M - \$10M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 West Shore Lake Pontchartrain Levee and Utility Floodwall - Station 191+75 to 247+50	\$20M - \$50M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
Smithland to Lacour Levee Enlargement-Lacour, LA	\$10M-\$25M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
22 MROV Tiger Pass Dredging	\$10M-\$25M	N/A	237990	Unrestricted	Stand Alone Contract	FY24Q4	FY24Q4
Algiers Lock Shops Building	\$100K-\$250K	N/A	TBD	8(a)	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 COMITE River Diversion, LA Bayou Baton Rouge Drop Structure	\$10M - \$20M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 COMITE River Diversion, LA Channel Segment 2B	\$10M - \$20M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
Port of New Orleans Access Channel Deepening PONO Access Channel Deepening Phase 1	\$5M - \$15M	N/A	237990	Unrestricted	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 West Shore Lake Pontchartrain Major Pump Stations and Drainage Structures	\$100M - \$150M	N/A	237990	Unrestricted	Stand Alone Contract	FY24Q4	FY24Q4
Dugas to Celotex Levee Lift	\$5M-\$10M	N/A	237990	TBD	Stand Alone Contract	FY24Q4	FY24Q4
COMITE River Diversion - LA BBA 18 COM-20 Channel Segment 2B	\$10M - 25M	N/A	237990	TBD	Stand Alone Contract	FY24Q4	FY24Q4
OM Gulf Intracoastal Waterway Calcasieu Lock Building Repair	\$3M - \$8M	N/A	TBD	Woman Owned	Stand Alone Contract	FY24Q4	FY24Q4
OM Gulf Intracoastal Waterway Algiers Lock Repairs	\$1M - \$5M	N/A	TBD	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
Bayou Sale East West Tie	\$5M-\$10M	N/A	TBD	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 COMITE River Diversion, LA Channel Segment 3 Phase II	\$20M - \$40M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
MTC Morganza to the Gulf Levee Reach A	\$5M - \$15M	N/A	237990	Woman Owned	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 West Shore Lake Pontchartrain WSLP-103a Frenier Floodgates	\$10M - \$20M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 West Shore Lake Pontchartrain US-61 Raised Highway Crossing	\$10M - \$20M	N/A	237990	Unrestricted	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 West Shore Lake Pontchartrain KCSR Floodgate and Levee	\$3M - \$8M	N/A	237990	Woman Owned	Stand Alone Contract	FY24Q4	FY24Q4
BBA18 West Shore Lake Pontchartrain CNRR Floodgate and Levee	\$1M - \$5M	N/A	237990	SDVOB	Stand Alone Contract	FY24Q4	FY24Q4
OM Freshwater Bayou Freshwater Bayou Lock - Concrete Approach Wall and Dolphin	\$5M - \$15M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY24Q4	FY24Q4
SELA Ori Par, LA Widening of Florida Avenue Canal, Phase IV	\$225M - \$275M	N/A	237990	Unrestricted	Stand Alone Contract	FY24Q4	FY24Q4
Alabama Bayou Revetment	\$10M-\$25M	N/A	237990	Unrestricted	Stand Alone Contract	FY24Q4	FY24Q4
COMITE River Diversion - LA BBA 18 COM-04 Bayou Baton Rouge Drop Structure	\$25M - \$100M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q1	FY25Q1
BBA18 COMITE River Diversion, LA Clearing and Snagging the Three Bayous	\$20M - \$35M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q1	FY25Q1
Bayous Clearing & Snagging	\$5M-\$10M	N/A	237990	Woman Owned	Stand Alone Contract	FY25Q1	FY25Q1
W99 Levee Lift	\$10M-\$25M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q1	FY25Q1
W124B Levee Lift	\$5M - 10M	N/A	237990	HUBZone	Stand Alone Contract	FY25Q1	FY25Q1
E58 Atchafalaya Basin MRT Construction - Levee Lift	\$5M-\$10M	N/A	TBD	Small Business Set Aside	Stand Alone Contract	FY25Q1	FY25Q1
MTG02A Minors Canal Floodgate Construction	\$10M-\$25M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q1	FY25Q1
E73.3 - E74 Levee Lift	TBD	N/A	237990	TBD	Stand Alone Contract	FY25Q1	FY25Q1
Bayou Larose Levee Lift	\$5M-\$10M	N/A	237990	TBD	Stand Alone Contract	FY25Q1	FY25Q1
W121 1 Levee Lift Atchafalaya Basin	\$10M-\$25M	N/A	TBD	Small Business Set Aside	Stand Alone Contract	FY25Q1	FY25Q1
BBA18 West Shore Lake Pontchartrain St. James Parish	\$20M - \$30M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q2	FY25Q2
MTC Atchafalaya Basin, L W99 Levee lift	\$20M - \$30M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q2	FY25Q2

USACE New Orleans District Acquisition Forecast FY24 and Beyond

Project Title and Description	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Anticipated Solicitation Date	Anticipated Award Date
BBA WSLP 115 - St. James Parish	\$25M-\$100M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q2	FY25Q2
Beaver Bayou East BR Flood Control	TBD	N/A	237990	TBD	Stand Alone Contract	FY25Q2	FY25Q2
Blackwater Bayou (A) - Enlargement	\$25M-\$100M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q2	FY25Q2
Algiers Outfall Canal to Nolan Canal	\$5M-\$10M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q2	FY25Q2
Algiers Outfall Canal Widening - General DeGaulle	\$5M-\$10M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q2	FY25Q2
MTC Atchafalaya Basin, L Bayou Sale East West Tie	\$5M - \$10M	N/A	237990	Woman Owned	Stand Alone Contract	FY25Q3	FY25Q3
MTC Atchafalaya Basin, L W124B Levee Lift	\$5M - \$15M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q3	FY25Q3
Calcasieu River and Pass DMMP Calcasieu River and Pass DMMP - FY25 CDF-H	\$5M - \$15M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q3	FY25Q3
MTC Atchafalaya Basin, L W121 Levee Lift	\$10M - \$20M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q3	FY25Q3
MTG-EVM Environmental Mitigation Credits Contract 1 Construction	\$1M-\$5M	N/A	TBD	Small Business Set Aside	Stand Alone Contract	FY25Q3	FY25Q3
MTG01A Humble Canal Floodgate Construction	\$25M-\$100M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q3	FY25Q3
MTC MRL Construction Program Avondale Levee and Floodwall	\$40M - \$80M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q4	FY25Q4
BBA18 East Baton Rouge Flood Control, LA Upper Jones Creek (A) - Rip Rap	\$20M - \$35M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q4	FY25Q4
MTG03A Levee Reach A - Initiate Construction	TBD	N/A	237990	TBD	Stand Alone Contract	FY25Q4	FY25Q4
MTG04A Lockport to Larose Reach - Initiate Construction	\$10M-\$25M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q4	FY25Q4
MTG05A Gulf Intracoastal Waterway East Floodgate Construction	\$25M-\$100M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q4	FY25Q4
MTG06A Gulf Intracoastal Waterway West Floodgate Construction	\$25M-\$100M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q4	FY25Q4
Mississippi River Ship Channel Phase 3 (Philadelphia, Redeye, Batonrouge Front)	\$10M-\$25M	N/A	237990	Unrestricted	Stand Alone Contract	FY25Q4	FY25Q4
Upper Jones Creek (A) - RIP RAP	\$25M-\$100M	N/A	237990	Small Business Set Aside	Stand Alone Contract	FY25Q4	FY25Q4
MRSC 3rd Crossings (Bayou Goula, Medora, Dardine Point)	\$10M-\$25M	N/A	TBD	Small Business Set Aside	Stand Alone Contract	FY26Q1	FY26Q1
Lively Bayou Clearing and Snagging	\$5M-\$10M	N/A	237990	SDVOB	Stand Alone Contract	FY26Q4	FY27Q1
Upper Jones Creek Clearing and Snagging	\$5M-\$10M	N/A	237990	Woman Owned	Stand Alone Contract	FY26Q4	FY27Q1
Weiner Creek Clearing and Snagging	\$1M-\$5M	N/A	237990	HUBZone	Stand Alone Contract	FY26Q4	FY27Q1
Blackwater Bayou (Phase B) Clearing and Snagging	\$5M-\$10M	N/A	237990	Woman Owned	Stand Alone Contract	FY28Q3	FY28Q4
Blackwater Bayou (Phase C) Clearing and Snagging	\$1M-\$5M	N/A	237990	HUBZone	Stand Alone Contract	525496	FY28Q4

Disclaimer:

1. Estimates are based on the best information available currently.
2. Information is subject to change and no way binds the Government.
3. More specific project information will be furnished once a synopsis or solicitation is issued via SAM.gov.
4. All final set-aside decisions will be based upon the latest market research conducted before a synopsis or solicitation issuance.
5. Type of Set-Aside is based upon the estimate dollar value as outlined in FAR 36 & DFARS 236-Magnitude of Construction Projects.